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INVITATION FOR BIDS 
JACKSON PLANETARIUM EXHIBIT FABRICATION 

JACKSON REDEVELOPMENT AUTHORITY 
JACKSON, MISSISSIPPI 

 
Sealed bids will be received by the Jackson Redevelopment Authority, Jackson, Mississippi until 2:00 PM 
local time on March 11, 2025, at which time bids will be publicly opened and read aloud for: 
 
Jackson Planetarium Exhibit Fabrication 
Jackson Redevelopment Authority 
Jackson, Mississippi 
 
Proposals may be submitted electronically via www.centralbidding.com. For assistance with the electronic 
bidding process, please contact Central Bidding at 225-810-4814.  
 
Bids may also be sent or delivered to: 

Jackson Redevelopment Authority  
Attention: Christopher Pike 
218 South President Street 
Jackson, MS 39201  

 
Obtaining RFP Documents: The official bid documents may be obtained from the following sources:  

1. Central Bidding Website: www.centralbidding.com  
2. Jackson Redevelopment Authority's website: www.jrams.org 

 
Questions regarding plan clarifications or requests for information should be directed to the architect as 
follows: 

CDFL Architects + Engineers PA 
601-366-3110 ext. 240 
Attention: Daniel Zegel 
Email: dzegel@cdfl.com 

 
Jackson Redevelopment Authority hereby notifies all bidders that in compliance with Title VI of the Civil 
Rights Act of 1964, as amended, 42 U.S.C. 2000d to 2000d-4 that all bidders will be afforded full opportunity 
to submit bids in response to this invitation and will not be discriminated against on the grounds of race, 
color, national origin, or sex in consideration for an award. 
 
JRA is committed to the principle of non-discrimination in public contracting. It is the policy of the JRA to 
promote full and equal business opportunity for all persons doing business with the City.  
 
Bid preparation will be in accordance with the Instructions to Bidders bound in the project manual. The 
Jackson Redevelopment Authority reserves the right to reject any and all proposals, waive any irregularities 
or informalities in any proposal, and award the contract to the proposer deemed to offer the most 
advantageous proposal to JRA, as determined by JRA in its sole discretion. 
 
 
Dates of Publication: 
1st Ad – February 11, 2025 
2nd Ad – February 18, 2025 
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SECTION 00 21 13

INSTRUCTIONS TO BIDDERS

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Document 01 10 00 - Summary.

B. Document 00 41 00 - Bid Form.

C. Document 00 73 13 - Supplementary Conditions

1.2 INVITATION

A. Bid Submission:
1. Bids shall be submitted before 2:00 p.m. local standard time on the eleventh (11th) day of

March 2025.

B. Work Identified in the Contract Documents:
1. Work of this proposed Contract comprises Jackson Planetarium Exhibit Fabrication,

including general construction Work.
2. Location:  Interior Improvements located at Jackson Planetarium.

C. Contract Time:
1. Perform the Work in 270 calendar days after issuance of Notice to Proceed.

1.3 BID DOCUMENTS AND CONTRACT DOCUMENTS

A. Contract Documents Identification:
1. The Contract Documents are Jackson Planetarium Exhibit Fabrication, as prepared by

Architect who is located at 3221 Old Canton Road, Suite 200, Jackson, Mississippi  39216,
and with contents as identified in the Table of Contents.

B. Availability:
1. Plans holders are required to register and order digital bid documents at

www.cdflplanroom.com.  All plan holders are required to have a valid email address for
registration.  Questions regarding website registration and online orders please contact
Plan House Printing at (662) 407-0193.

2. If applicable, deposits will be returned upon the Architect's receipt of the bid documents in
good condition within ten (10) days after the opening of bids.

3. No partial sets of documents will be issued or accepted for return.
4. Bid Documents are made available only for the purpose of obtaining offers for this project. 

Their use does not grant a license for other purposes.

C. Inquiries/Addenda:
1. Direct questions to Daniel Zegel, email; dzegel@cdfl.com.
2. Addenda may be issued during the bidding period.  All Addenda become part of Contract

Documents.  Include resultant costs in the Bid Amount.
3. Verbal answers are not binding on any party.
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PART 2 QUALIFICATIONS

2.1 BIDDER'S QUALIFICATIONS

A. The Owner may make such investigation as he deems necessary to determine the ability of the
Bidder or subcontractors or suppliers to perform the Work, and the Bidder shall furnish to the
Owner all such information and data for this purpose as the Owner may request.  The Owner
reserves the right to reject any bid if the evidence submitted by, or investigation of such Bidder
fails to satisfy the Owner that such Bidder is properly qualified to carry out the obligations of the
Contract and/or to complete the work contemplated therein within the time required.

B. The Bidder is specifically advised that any person, firm or other party to whom it proposes to
award a subcontract or purchase order under this Contract must be acceptable to the Owner.

C. Experience
1. Bidder to have ten (10) or more years of experience with projects of similar scope and

scale to this one.

2.2 CERTIFICATE OF RESPONSIBILITY

A. Each Bidder submitting a bid in excess of $50,000.00 on public projects and in excess of
$100,000.00  on private projects shall have a Certificate of Responsibility Number, as required
by Section 31-3-5 and 31-3-21 (latest edition) Mississippi Code of 1972.  If the bid does not
exceed the amount of $50,000.00 on public projects or $100,000.00 on private projects, a
notation so stating must appear on the bid form.

B. When multiple contractors submit a joint venture bid in excess of $50,000.00 on public projects
or $100,000.00 on private projects, a Joint Venture Certificate of Responsibility Number is
required on the bid form.  If the Joint Venture has no Joint Venture Certificate of Responsibility
number, then each member of the Joint Venture must indicate their individual Certificate of
Responsibility numbers on the bid form.

C. Each Subcontractor whose Subcontract exceeds $50,000.00 on public projects and
$100,000.00 on private projects shall have a Certificate of Responsibility Number, as required
by Section 31-3-15 and  31-3-21 (latest version), Mississippi Code.

D. No bid will be opened, considered or accepted unless the above information is given as
specified.  Sufficient evidence that said Certificate of Responsibility has been issued and  is in
effect at the time of receiving bids must be submitted when required by the Owner or the
Architect.  Likewise, it shall be the responsibility of the Prime Contractor to require a Certificate
of Responsibility Number from any subcontractor where applicable.

PART 3 BID SUBMISSION

3.1 SUBMISSION PROCEDURE

A. Bidders shall be solely responsible for the delivery of their bids in the manner and time
prescribed.

B. Submit one copy of the executed offer on the Bid Forms provided and deliver it in one of the
following ways:

1. In person or by mail to the following address:
Jackson Redevelopment Authority
Attn:  Christopher Pike
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218 South President Street
Jackson, MS 39201

2. Or electronically by submitting bids to www.centralbidding.com.  For questions relating to
the electronic bidding process, please call Central Bidding at 225-810-4814.

3.2 BID INELIGIBILITY

A. The Owner reserves the right to award to other than the low Bidder when, in the Owner’s
judgment, it is in his best interest to do so.  A bidder may be disqualified for such reasons as:

1. Bidder's failure to comply with requirements regarding Certificates of Responsibility.
2. Bidder's failure to sign Bidder's Proposal Form, or to otherwise properly complete the

Proposal Form.
3. Bidder being in arrears on existing contracts.
4. Bidder being in litigation with the Owner.
5. Bidder having defaulted on a previous contract.
6. Bidder having performed unsatisfactorily on a previous contract, including but not limited to

the Bidder's failure to fulfill the warranty obligations of a previous contract with the Owner.

B. The above is not an inclusive list.

C. Bids are by invitation, only from selected bidders.  Bids from unsolicited bidders will be returned.

3.3 OBLIGATION OF BIDDER

A. At the bid opening, each Bidder will be presumed to have inspected the site, read and become
thoroughly familiar with the plans and specifications, including all addenda.

B. Conditions of Work:  Each Bidder must fully inform himself of all conditions relating to the
construction of the Project and employment of labor thereon.  Failure to do so will not relieve a
successful Bidder of obligations to furnish all material and labor necessary to carry out the
provisions of the Contract.  Insofar as possible, the Bidder must employ methods, or means,
which will not cause interruption of, or interference with, the work of any other Bidder, or
Contractor.

3.4 PROPOSAL FORM

A. Method of Bidding:
1. Lump sum bids received from General Contractors which shall include general,

mechanical, electrical and site work as well as other work shown on and reasonably
inferable from the plans and specifications.

2. The Owner reserves the right to reject any bid if the evidence submitted by Bidder fails to
satisfy the Owner that the Bidder has satisfactory qualifications and prior experience
performing such work and/or furnishing such materials, equipment and/or products.

B. Proposal Forms:
1. The Bidder shall submit its proposal on forms provided and shall fill all applicable blank

spaces without interlineation or alteration and must not restate the work to be done.  No
oral or telegraphic proposals will be considered.

2. By submission of its bid, Bidder agrees to commence work on or before the date specified
in a written notice to proceed and to fully complete the work within the time stated in the bid
proposal form.

C. Substitutions:
1. No substitutions, qualifications or redefining of the Specification requirements are allowed

to be marked on the Proposal Form, unless specifically required by the Bid Documents.
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D. Bidder Identification:
1. Signature:  The Proposal Form shall be signed by any individual authorized to bind the

Bidder.
2. Name of Bidder:  The name appearing on the Proposal Form should be the same as the

name appearing in the current Mississippi State Board of Contractors Roster
3. Legal Address:  The address appearing on the Proposal Form should be the same address

appearing in the current Mississippi State Board of Contractors Roster.
4. Certificate of Responsibility Number(s):  The Certificate of Responsibility Number(s)

appearing on the Proposal Form should be the same number appearing in the current
Mississippi State Board of Contractors Roster.

E. Performance Assurance:
1. Accepted Bidder:  Provide a Performance bond as described in 00 73 00 - Supplementary

Conditions.
2. Include the cost of performance assurance bonds in the Bid Amount.

F. Insurance:
1. Provide an executed "Certificate of Insurance" on the form provided in accordance with the

insurance requirements of the Contract Documents.

3.5 SUBMITTING THE PROPOSAL FORM

A. Submittal:  A bid must be delivered to the All bids must be delivered before 2:00 PM on March
11, 2025.

Name of Bidder
(As it appears in the current Mississippi
State Board of Contractors Roster)

 CDFL Architects + Engineers
 Attn:  Daniel Zegel
 3221 Old Canton Road #200
 Jackson, MS 39216

Bid for: Jackson Planetarium Exhibit Fabrication
            Bid 25-003
   201 E Pascagoula St

 Jackson, MS 39201

Certificate of Responsibility # 

B. Withdrawal of Bid:  Any bid may be withdrawn prior to the scheduled time for opening of bids or
authorized postponement of same.  Any bid received after the date and time specified will not
be considered.  However, bids received at the scheduled time constitute irrevocable offers to
contract at the price in the bid and may not be withdrawn until sixty (60) days after opening of
bids.
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PART 4 BID OPENING AND AWARD OF CONTRACT

4.1 OPENING OF BIDS

A. Bids will be opened at the time stated in the Advertisement for Bids.

4.2 IRREGULARITIES

A. The omission of any information requested on the Proposal Form may be considered as an
informality, or irregularity, by the Owner when in his opinion the omitted information does not
alter the amount contained in the submitted bid proposal, or place other Bidders at a
disadvantage.

4.3 ERRORS

A. Any claim of error and request for release from bid must be delivered in writing to the Owner
within twenty-four (24) hours after the bid opening.  The Bidder shall provide sufficient
documentation with the written request clearly proving an error was made and the Bidder's
intended bid.

4.4 AWARD OF CONTRACT

A. The Owner reserves the right to reject any, or all bids and to waive any and all irregularities.  If
awarded, a contract will be awarded to a responsible Bidder whose responsive bid proposal is
the lowest and best bid.

4.5 SECURITY FOR FAITHFUL PERFORMANCE

A. Simultaneously  with delivery of the executed Contract, the Contractor will furnish Performance
and Payment Bonds, as security for faithful performance, the payment of all persons performing
labor on the project, and furnishing materials in connection with this Contract.  The Surety on
such Bonds will be a duly authorized surety company licensed to do business in Mississippi and
satisfactory to the Owner and meeting all of the following requirements:

1. Licensed at the time of award by the State of Mississippi's Commissioner of Insurance for
the purpose of providing surety.

2. Listed at the time of award in the Department of the Treasury's Federal Register as a
company holding certificates of authority as acceptable sureties on Federal Bonds,
commonly referred to as the Treasury List.

3. All Bonds shall be countersigned by a Mississippi resident agent with the name and
address typed, or lettered legibly.

4. All Bonds must be accompanied by an appropriate Power of Attorney.

PART 5 BIDDER'S CHECKLIST

5.1 THE FOLLOWING CHECKLIST IS FOR THE BIDDER'S ASSISTANCE ONLY.  IT IS NOT
INCLUSIVE AND IS NOT A PART OF THE BID DOCUMENTS.  THEREFORE, THIS CHECKLIST
SHOULD NOT BE INCLUDED WITH THE PROPOSAL FORM WHEN SUBMITTING A BID
PROPOSAL.

5.2 PROPOSAL FORM CHECKLIST

A. Base Bid:  Write in the amount of the base bid in words and numbers.
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B. Addenda:  Acknowledge the receipt of each addendum by writing in the number of the
addendum and the date received.

C. Acceptance:
1. Proposal is signed by authorized person.
2. Name of Business is as it appears in the current Mississippi State Board of Contractors

Roster.
3. Legal address of the business listed above.
4. Correct Certificate of Responsibility Number(s) as it appears in the current Mississippi State

Board of Contractors Roster.

D. Certificate of Responsibility Number(s):
1. Base Bid is under $50,000 for public projects and under $100,000 and no number is

required.
2. Base Bid is under $50,000 for public projects or $100,000 for private projects and the

statement "bid does not exceed $50,000 on public projects or $100,000 on private projects"
is on the outside of the bid envelope.

3. Base Bid is over $50,000 on public projects or $100,000 on private projects and number is
required.

5.3 DURATION OF OFFER

A. Bids shall remain open to acceptance and shall be irrevocable for a period of sixty (60) days
after the bid closing date.

5.4 ACCEPTANCE OF OFFER

A. Owner reserves the right to accept or reject any or all offers.

B. After acceptance by Owner, Architect on behalf of Owner, will issue to the successful bidder, a
written letter of Contract Award.

END OF SECTION
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SECTION 00 41 00

BID FORM

THE PROJECT AND THE PARTIES

1.1 TO

A. Owner:
Jackson Redevelopment Authority
218 S President Street
Jackson, MS 39201

1.2 JACKSON PLANETARIUM EXHIBIT FABRICATION

A. Project:  Jackson Planetarium Exhibit Fabrication
Bid 25-003

1.3 LOCATION

A.  Jackson Planetarium
201 E Pascagoula Street
Jackson, MS 39201

1.4 OFFER

A. Having examined all conditions of the Contract and all Amendments, Supplements and
Addenda thereto, having visited the site and being familiar with the conditions thereof, I or We
propose to furnish all labor, materials and equipment to complete all work required by the
Contract Documents entitled Jackson Planetarium Exhibit Fabrication for the above mentioned
project, we, the undersigned, hereby offer to enter into a Contract to perform the Work for the
Sum of:

BASE BID (Scope of work as described on drawings with sheet designation "D"):

 Dollars ($  )

BID ALTERNATES:

The following Alternates which modify the Scope of the Work per Section 01 23 00 may be
selected by the Owner as it determines to be in its best interest.

A. Alternate No. 1 (Scope of work as described on drawings with sheet designation "D2"):
Add/Deduct to the "Base Bid" the sum of:

 Dollars ($  )

1.5 ACCEPTANCE

A. This offer shall be open to acceptance and is irrevocable for sixty days from the bid closing
date.

B. If this bid is accepted by Owner within the time period stated above, we will:
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1. Furnish the required bonds and certificate of insurance within ten days of receipt of Notice
of Award.

C. If this bid is accepted within the time stated, and we fail to commence the Work or we fail to
provide the required Bond(s), the security deposit shall be forfeited as damages to Owner by
reason of our failure, limited in amount to the lesser of the face value of the security deposit or
the difference between this bid and the bid upon which a Contract is signed.

1.6 TIME OF COMPLETION

A. If this Bid is accepted, we will:

B. Complete the Work in 270 calendar days from Notice to Proceed.

1.7 LIQUIDATED DAMAGES

A. The stipulated liquidated damages described in Paragraph 9.11 of the Supplementary
Conditions are in the amount of $250.00 for each calendar day.

1.8 UNIT PRICES

A. The following are Unit Prices for specific portions of the Work as listed.  The following is the list
of Unit Prices:

1.9 ADDENDA

A. The following Addenda have been received.  The modifications to the Bid Documents noted
below have been considered and all costs are included in the Bid Sum.

1. Addendum # _______ Dated ________________.
2. Addendum # _______ Dated ________________.
3. Addendum # _______ Dated ________________.
4. Addendum # _______ Dated ________________.
5. Addendum # _______ Dated ________________.

1.10 GUARANTEE OF WORK

A. Upon completion of work and prior to final payment, the Contractor shall provide Jackson
Redevelopment Authority with a written guarantee warranting that all workmanship and
materials are free from defects and that he shall promptly repair or replace without additional
cost to the Owner any defects which evidence themselves within one (1) year after date of
completion and acceptance of work.
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I am authorized to enter my firm into a binding contract if this proposal is accepted.

Respectfully submitted,

Contractor / Firm:                                                                                                                                

Name & Title:                                                                                                                                      

By:                                                                                        Date:                                                       

Certificate of
Responsibility No.                                                               

I, or We, agree to hold our bid open for acceptance for sixty (60) calendar days from the date of
opening bids.

Enclosed herewith is Bid Bond or Certified Check in an amount equal to five percent (5%) of the
Base Bid, guaranteeing the Owner the execution of the Performance and Payment Bonds and the
Contract.

                                                                                                                                                            .

1.11 BID FORM SIGNATURE(S)

TO BE FILLED IN IF A CORPORATION

Date:                                                                                                                                                    

Company Name:                                                                                                                                 

Our Corporation is chartered under the laws of the State of                                                            ,
and the names, titles and business addresses of the executives are as follows:

President:                                                                                                                                           

Address:                                                                                                                                             

Secretary:                                                                                                                                           

Address:                                                                                                                                              

Treasurer:                                                                                                                                            

Address:                                                                                                                                              
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TO BE FILLED IN IF A PARTNERSHIP

Date:                                                                                                                                                    

Company Name:                                                                                                                                 

Our Corporation is chartered under the laws of the State of                                                            ,
and the names, titles and business addresses of the executives are as follows:

Name:                                                                                                                                                

Address:                                                                                                                                             

Name:                                                                                                                                                

Address:                                                                                                                                             

Name:                                                                                                                                                 

Address:                                                                                                                                              

TO BE FILLED IN IF A SOLE PROPRIETORSHIP

Date:                                                                                                                                                    

Company Name:                                                                                                                                 

Name:                                                                                                                                                 

Address:                                                                                                                                             

Bidder certifies that he is a:

               Resident Contractor

               Non-Resident Contractor

Bids should be received prior to 2:00 pm on Tuesday, March 11, 2025 through Central Bidding
website, www.centralbidding.com.  Bids may also be sent or delivered to Jackson Redevelopment
Authority, Attention:  Christopher Pike, 218 South President Street, Jackson, MS 39201.

Provide Certificate of Responsibility on outside of envelope.

Bid Proposal for:

Jackson Planetarium Exhibit Fabrication
Bid 25-003
Jackson Redevelopment Authority

END OF SECTION



CITY OF JACKSON, MISSISSIPPI 

     Chokwe Antar Lumumba
 Mayor 
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PLAN  

Department of Planning and Development 
Division of Equal Business Opportunity  

200 South President Street 
Jackson, Mississippi 39205-0017 

(601) 960-1856



                                                                                

 
 
 
 
 
 
 

CITY OF JACKSON, MISSISSIPPI 
EQUAL BUSINESS OPPORTUNITY EXECUTIVE 

ORDER 
 

LEGAL NOTICE 
 
 

 The City of Jackson is committed to the principle of non-discrimination 

in public contracting.  It is the policy of the City of Jackson to promote full 

and equal business opportunity for all persons doing business with the City.   

As a pre-condition to selection, every contractor, bidder or offeror shall 

submit a completed and signed Equal Business Opportunity (EBO) Plan with 

the bid submission, in accordance with the provisions of the City of Jackson’s 

Equal Business Opportunity (EBO) Executive Order.  Failure to comply with 

the City’s Executive Order shall disqualify a contractor, bidder or offeror 

from being awarded an eligible contract.   

 

 For more information on the City of Jackson’s Equal Business 

Opportunity Program, please contact the Division of Equal Business 

Opportunity at 960-1856.  Copies of the EBO Executive Order EBO Plan 

Application, EBO Program, the MBE/FBE Directory and the MBE/FBE 

Certification Affidavit are available at 200 South President Street, Suite 223, 

Jackson, Mississippi. 

 

 
  

Revised 5/19/2015, SLC 2



                                                                                

 
(EBO FORM 7-1-2013) 

EQUAL BUSINESS OPPORTUNITY 
SPECIAL NOTICE TO BIDDERS   

 
 

POLICY 
 
 The City of Jackson is committed to the principle of non-discrimination in public contracting.  
Therefore, the City of Jackson requests that prospective vendors and contractors carefully examine their 
method of selecting subcontractors and suppliers, to ensure that they are not either actively, or passively, 
discriminating against MBEs and FBEs. As a bidder seeking to do business with the City of Jackson, you are 
expected to adhere to a policy of non-discrimination, and to make the maximum practicable effort to ensure 
that historically underutilized firms are given an opportunity to participate in the performance of contracts 
financed in whole, or in part, with City funds. 
 
DEFINITIONS 
 
For purposes of this policy, the following definitions will apply:   
 
(1) “African American Business Enterprise (AABE)” shall mean a business that is an independent and 

continuing enterprise for profit, performing a commercially useful function and is owned and controlled by 
one or more African Americans and certified as such by the Division of Business Development. 

 
(2) “Asian American Business Enterprise (ABE)” shall mean a business that is an independent and continuing 

enterprise for profit, performing a commercially useful function and is owned and controlled by one or more 
Asian Americans, and certified as such by the Division of Business Development. 

 
(3) “Hispanic Business Enterprise (HBE)” shall mean a business that is an independent and continuing 

enterprise for profit performing a commercially useful function and is owned and controlled by one or more 
Hispanics, and certified as such by the Division of Business Development. 

 
(4) “Minority Business Enterprise (MBE)” shall mean a business which is an independent and continuing 

operation for profit, performing a commercially useful function as is owned and controlled by one or more 
non-White persons regardless of gender. 

 
(5) “Female Business Enterprise (FBE)” shall mean a business which is an independent and continuing 

enterprise for profit, performing a commercially useful function and is owned and controlled by one or more 
females regardless of any race and certified as such by the City of Jackson’s Division of Business 
Development. 

 
OBLIGATION 
 
 The Contractor and any Subcontractor shall take all necessary and reasonable steps to ensure 
that MBEs and FBEs have a maximum opportunity to compete for and participate in the performance of 
any portion of the work included in this contract and shall not discriminate on the basis of race, color, 
national origin or sex.  If it is determined that there is a significant underutilization of MBEs and 
FBEs, the Equal Business Opportunity Officer is empowered, pursuant to section 127-8 of the Equal 
Business Opportunity Executive Order, to conduct an investigation to determine the reasons for the 
underutilization.  
 

 
 
 
 
 

Revised 5/19/2015, SLC 3



                                                                                

GOALS 
 
 The goals for participation by MBEs and FBEs are established by the Equal Business Opportunity 
Executive Order of the City of Jackson. The Contractor shall exercise all necessary and reasonable steps to 
ensure that participation meets or exceeds the contract goals.  The goals may be attained by subcontracting 
to, procuring materials from, and renting equipment from MBEs and FBEs. (See Subcontractor/Supplier 
Participation guidelines below.) 
 

The Equal Business Opportunity participation goals are as follows: 
  

PROCUREMENT CATEGORY Asian 

(ABE) 

African-
American 
(AABE) 

Hispanic 

(HBE) 

Native 
American 
(NABE) 

Female 

(FBE) 

A/E & Professional Services 0.16 8.67 0.00 0.00 1.96 

Construction 0.00 12.41 0.37 0.00 4.89 

Goods & Non-Professional Services 0.04 6.78 0.02 0.00 3.03 
 
 
Those portions of the contract that are proposed for MBEs and FBEs in the response to this bid shall be listed 
on the attached Equal Business Opportunity Plan. 
 
For specific information about the Equal Business Opportunity Plan, please contact the Office Equal 
Business Opportunity at (601) 960-1856.        
 
*Non-white female firms cannot be utilized twice on the EBO Plan even though those firms can be certified as 
either ABE, AABE, HBE, NABE, FBE or both. The firm can only be utilized in one category to fulfill the 
minority participation goals on the EBO Plan.   
 
Contractors may employ AABEs, HBES, ABEs or FBEs to meet the applicable project goals through various 
methods, as follows: 
 
A. Subcontractor Participation 
 

(i) Where a prime contractor utilizes one or more subcontractors to satisfy its equal business 
opportunity commitment, the prime contractor may count toward its EBO Plan only 
expenditures to MBE (AABE, HBE, or ABE) or FBE contractors that perform a 
commercially useful function in the work of the contract. 

 
 (ii)  An MBE or FBE subcontractor is considered to perform a commercially useful function 

when it is responsible for execution of a distinct element of the work of a contract and 
carries out its responsibilities by actually performing, managing and supervising the work 
involved. In determining whether an MBE or FBE subcontractor, is performing a 
commercially useful function, factors, including but not limited to the following, will be 
considered: 

 
  (a) the amount of work subcontracted; 
 
  (b) the type of prime contract; 
 

(c) whether the business has the skill and expertise to perform work for which  it is 
being/has been certified; 

 
  (d) whether the business actually performs, manages and supervises the work for which 

it is being/has been certified; and 
    
  (e) whether the business purchases goods and/or services from a non-minority/women 
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business enterprise and simply resells goods to the city, city contractor, or other 
person doing business with the city for the purpose of allowing those goods to be 
counted towards fulfillment of the minority/women  business enterprise utilization 
goals. 

 
(f) standard industry practices. 
 

(iii) Consistent with standard industry practices, an MBE or FBE subcontractor may enter into 
second tier subcontracts. If an MBE or FBE subcontractor subcontracts a significantly 
greater portion of the work of its subcontract to a non-minority, non-female owned firm 
than would be expected on the basis of standard industry practices, it shall be presumed that 
the MBE or FBE subcontractor is not performing a commercially useful function. 

 
B.  Suppliers Participation 
 

Where a prime contractor utilizes one or more suppliers to satisfy its EBO commitment, in whole or 
in part, the MBE or FBE supplier participation may be credited towards the applicable goal as 
follows: 

 
(i) 100 percent of the contract amount for MBE or FBE suppliers who manufacture the goods 

supplied. 
 

(ii) 100 percent of the contract amount for MBE and FBE suppliers who are wholesalers 
warehousing the goods supplied or who are manufacturers* representatives, provided that 
only 25 percent of the applicable MBE or FBE goal may be attained by non-manufacturing 
supplier contracts to MBEs or FBEs. 

 
(iii) For those contracts where an extraordinarily large proportion of the contract price is for 

equipment or supplies, a lower project goal may be set than otherwise would be required, or 
the 25 percent limit for suppliers may be increased, or a combination of these two methods 
may be utilized. 

 
C. Joint Ventures and Mentor-Protégé Programs 
 

(i) The Division of Equal Business Opportunity shall encourage, where economically feasible, 
the establishment of joint ventures and mentor protégé programs to ensure prime 
contracting opportunities for African American, Hispanic, Asian American, Native 
American and Female Business Enterprises on all eligible projects over $3,000,000.00.  Even 
if the prime itself is a MBE, a joint venture between prime contractors and MBEs is strongly 
encouraged on all projects exceeding three million dollars ($3,000,000.00). 

 
(ii) Where a contractor engages in a joint venture to satisfy its Equal Business Opportunity 

Commitment, the Equal Business Opportunity Officer shall review and approve all 
contractual agreements regarding: 

 
(a) The initial capital investment of each venture partner; 

   
(b) The proportional allocation of profits and losses to each venture partner; 

 
(c) The sharing of the right to control the ownership and management of the 

   joint venture; 
    
  (d) Actual participation of the venture partners in the performance of the contract; 
 
  (e) The method of and responsibility for accounting; 
 
  (f) The methods by which disputes are resolved; and 
    



                                                                                

  (g) Other pertinent factors of the joint venture. 
 
 

On the basis of these factors, the Equal Business Opportunity Officer shall determine the degree of 
AABE, HBE, ABE, or FBE participation resulting from the joint venture that may be credited 
towards the applicable EBO goals of the project. 
   
The bidder or offeror shall provide the Equal Business Opportunity Officer access to review all 
records pertaining to joint venture agreements before and after the award of a contract reasonably 
necessary to assess compliance with this policy. 

 
The Equal Business Opportunity Program also encourages Mentor-Protégé programs to assist African 
American, Hispanic, Asian American, and Female business enterprises in financing, bonding, construction 
management and technical assistance. Mentor-Protégé agreements will be reviewed by the Equal Business 
Opportunity Officer for final approval of the following terms of each agreement: 
 
  (a) type of technical assistance to be provided by mentor; 
 
  (b) rights and responsibilities of each mentor and protégé contracting activity; 
 
  (c) the specific duration of the agreement; 
 
  (d) the amount of participation by the protégé that may be credited toward the   
   applicable EBO goal. 

 
 

EQUAL BUSINESS OPPORTUNITY PLAN 
 

 In accordance with Section IV of the City of Jackson’s Equal Opportunity Executive Order No. 2015 
– 3, each contractor, bidder or offeror shall submit a completed and signed Equal Business Opportunity Plan 
with bid submission. Such plan should be titled “Equal Business Opportunity Plan (EBO Plan)” and should 
include the following: 
 
A. Names, addresses and contact persons of each African American Business Enterprise, Asian Business 

Enterprise, Hispanic Business Enterprise, and Female Business Enterprise to be used in the contract. 
 
B. The type of work or service each African American Business Enterprise, Asian Business Enterprise, 

Hispanic Business Enterprise, and Female Business Enterprise will perform. 
 
C. The dollar value of the work or service to be performed by each African American Business 

Enterprise, Asian Business Enterprise, Hispanic Business Enterprise, and Female Business 
Enterprise. 

 
D. Scope of the work to be performed by each African American Business Enterprise, Asian Business 

Enterprise, Hispanic Business Enterprise, and Female Business Enterprise. 
 

Waiver  
 
 If the EBO Plan does not meet the project goals, the bidder or offeror must seek a partial or total 
waiver of the project goals. The application for waiver of all or part of the project goals must include full 
documentary evidence of the bidder*s or offeror*s good faith efforts (see EBO Plan Application) to meet the 
project goals and why the request for waiver should be granted. The application shall be in writing and 
submitted as a part of the bid or offer. It should include a narrative, affidavits and/or exhibits which verify 
the actions taken by the bidder or offeror to meet the goals. 
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Replacement 
 
If a MBE/FBE Subcontractor cannot perform satisfactorily, the Contractor shall take all necessary 
reasonable steps to replace the Subcontractor with another MBE/FBE Contractor. All MBE/FBE 
replacements must be approved by the EBO Review Committee and the Department. (See EBO Plan 
Application) 
 
To demonstrate necessary reasonable efforts to replace any Subcontractor that is unable to perform 
successfully, the Contractor must document steps taken to subcontract with another MBE/FBE Contractor.   

Revised 5/19/2015, SLC 7



                                                                                

CITY OF JACKSON, MISSISSIPPI 
EQUAL BUSINESS OPPORTUNITY PLAN 

  
 
 
I. Company Name: ______________________________________________________________   

  
   Address: ______________________________________________________________   

                
  City: ____________________________ State: ________ ZIP Code: _____________   
               
  Telephone:  ( _               )                                                                                                _  

 
   E-mail: _______________________________________________________________    
   
 
II.        Bid Name and Number: _____________________________________________________________ 

 
III. PROPOSED MINORITY AND/OR FEMALE SUBCONTRACTORS:  (SEE ATTACHMENTS) 

          If a prime contractor utilizes one or more suppliers to satisfy its EBO commitment, all MBE or FBE 
supplier participation will be credited in accordance to Section VI(C)(I) of the EBO Executive Order No. 
2014-3 

                
IV. Total Bid Amount: $_______________________________________________    

  
 

  V. WAIVER REQUESTED …                (If you fail to meet either or all of the EBO Participation Goals, 
        check this box and follow the directions below to provide the 
        required *WAIVER STATEMENT*. The”Waiver Statement” should               
                                                                                 be submitted on company letterhead to the EBO Officer.)    

* The bidder/offeror shall provide the following as evidence of its good faith efforts and will be 
evaluated on the same: 
 
(a)  Copies of written notification to MBEs and FBEs soliciting their participation as a 

subcontractor. 
 
(b)  Evidence of efforts made to divide the work into economically feasible units in order to 

increase the likelihood of meeting the EBO participation goals. 
 
(c) Evidence of efforts made to negotiate with MBEs and/or FBEs, including, at a minimum: 
 

1. The names, addresses, and telephone numbers of the MBE and FBEs who were 
contacted. 

 
2. A description of the information provided to MBEs and FBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

3. A statement of reasons why additional agreements with MBEs and FBEs, if needed to 
meet the stated goals, were not reached. 

 
4. Evidence of efforts made to assist the MBEs and FBEs contacted who need assistance in 

obtaining bonding and insurance which the bidder or offeror requires. 
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5. For each MBE and FBE contacted which the bidder or offeror considered to be not 

qualified, include a written statement of the reasons for the bidder’s or offeror’s 
conclusion. 

 
6. Written quotes solicited from all MBEs and FBEs seeking subcontract work with Prime 

Contractors at the time of the bidding. 
 

7. A statement with supporting documentation and affidavits indicating whether the 
offeror has used MBEs and/or FBEs as joint venture partners or subcontractors in past 
or present private sector contracts in Jackson. 

 
*If you are unable to locate an MBE/FBE, please contact the Business Development Division at (601) 960-1055 
or (601) 960-1856. 
 
 

VI.    Minority and Female Business Enterprise Actual Participation for this Bid/Offer/Proposal:  
 

(* Please list your MBE and FBE Project Participation percentages (%) in the Table below.) 
 

PROCUREMENT CATEGORY Asian 

(ABE) 

African-
American 
(AABE) 

Hispanic 

(HBE) 

Native 
American 
(NABE) 

Female 

(FBE) 

A/E & Professional Services 

     

Construction 

     

Goods & Non-Professional Services 

     
 
 
 
 

VII. REPLACEMENT OF MBE/FBE 
 

If an MBE or FBE is not performing satisfactorily, it is the responsibility of the 
Prime Contractor to notify the EBO Office immediately both in writing and by 
phone. All MBE/FBE replacements must be approved by the Equal Business 
Opportunity Review Committee (EBORC). If these steps are not taken this will 
result in penalties as outlined in Section XI of the EBO Executive Order No. 
2015-3 
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VIII. CERTIFICATION 
 
I certify, under penalties of perjury, that the information contained in this Equal          
Business Opportunity Plan Application is true and accurate to the best of my 
knowledge, and that my company fully intends to utilize all MBEs and FBEs listed if 
awarded the proposed project and/or service and abide by all EBO guidelines. 

 
 
 
___________________________________________________  __________________________ 
Authorized Signature and Title      Date 
 
 
PRINT “AUTHORIZED” NAME HERE: __________________________________________________ 
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EQUAL BUSINESS OPPORTUNITY PLAN APPLICATION -- ATTACHMENT 

Proposed Minority/Female Business Enterprise Firms  
 

Company 
Name:____________________________________________________________________ Type Trade/Business:___________________________________________ 

          

Address: ________________________________________________________________  Type Minority Business (MBE/FBE): 

       _______ Female (FBE) 

City, State, ZIP: __________________________________________________________  _______ African-American (AABE) 

       _______ Asian (ABE)  

Contact Person: _________________________________________________________  _______ Hispanic (HBE) 

       _______ Native American (NABE) 

Telephone Number: ______________________________________________________     

          

Type Minority Business (MBE/FBE) Involvement:       
          

   Subcontractor   Supplier     

   Joint Venture   Mentor-Protégé    

          

Type Work or Service to be Performed: ___________________________________________________________________________________________________ 
          

Scope of Work to be Performed: _________________________________________________________________________________________________________ 
          

Dollar Value of the Work to Be Performed by the Minority Business (MBE and/or FBE):     $ ___________________________________________  
          

Percentage of MBE and/or FBE Participation: ___________________________________%    
 
   

Company 
Name:____________________________________________________________________ Type Trade/Business:___________________________________________ 

          

Address: ________________________________________________________________  Type Minority Business (MBE/FBE): 

       _______ Female (FBE) 

City, State, ZIP: __________________________________________________________  _______ African-American (AABE) 

       _______ Asian (ABE)  

Contact Person: _________________________________________________________  _______ Hispanic (HBE) 

       _______ Native American (NABE) 

Telephone Number: ______________________________________________________     
 
Type Minority Business (MBE/FBE) Involvement:       
          

   Subcontractor   Supplier     

   Joint Venture   Mentor-Protégé    

          

Type Work or Service to be Performed: ___________________________________________________________________________________________________ 
          

Scope of Work to be Performed: _________________________________________________________________________________________________________ 
          

Dollar Value of the Work to Be Performed by the Minority Business (MBE and/or FBE):     $ ___________________________________________  
          

Percentage of MBE and/or FBE Participation: ___________________________________%    
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Company 
Name:____________________________________________________________________ 

 
 
Type Trade/Business:___________________________________________ 

          

Address: ________________________________________________________________  Type Minority Business (MBE/FBE): 

       _______ Female (FBE) 

City, State, ZIP: __________________________________________________________  _______ African-American (AABE) 

       _______ Asian (ABE)  

Contact Person: _________________________________________________________  _______ Hispanic (HBE) 

       _______ Native American (NABE) 

Telephone Number: ______________________________________________________     

          

Type Minority Business (MBE/FBE) Involvement:       
          

   Subcontractor   Supplier     

   Joint Venture   Mentor-Protégé    

          

Type Work or Service to be Performed: ___________________________________________________________________________________________________ 
          

Scope of Work to be Performed: _________________________________________________________________________________________________________ 
          

Dollar Value of the Work to Be Performed by the Minority Business (MBE and/or FBE):     $ ___________________________________________  
          

Percentage of MBE and/or FBE Participation: ___________________________________%    
 

 
Company 
Name:____________________________________________________________________ Type Trade/Business:___________________________________________ 

          

Address: ________________________________________________________________  Type Minority Business (MBE/FBE): 

       _______ Female (FBE) 

City, State, ZIP: __________________________________________________________  _______ African-American (AABE) 

       _______ Asian (ABE)  

Contact Person: _________________________________________________________  _______ Hispanic (HBE) 

       _______ Native American (NABE) 

Telephone Number: ______________________________________________________     

          

Type Minority Business (MBE/FBE) Involvement:       
          

   Subcontractor   Supplier     

   Joint Venture   Mentor-Protégé    

          

Type Work or Service to be Performed: ___________________________________________________________________________________________________ 
          

Scope of Work to be Performed: _________________________________________________________________________________________________________ 
          

Dollar Value of the Work to Be Performed by the Minority Business (MBE and/or FBE):     $ ___________________________________________  
          

Percentage of MBE and/or FBE Participation: ___________________________________%    
 
 

 



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 50 00 - 1 CONTRACTING FORMS AND
SUPPLEMENTS

SECTION 00 50 00

CONTRACTING FORMS AND SUPPLEMENTS

PART 1  GENERAL

1.1 CONTRACTOR IS RESPONSIBLE FOR OBTAINING A VALID LICENSE TO USE ALL
COPYRIGHTED DOCUMENTS SPECIFIED BUT NOT INCLUDED IN THE PROJECT MANUAL.

1.2 AGREEMENT AND CONDITIONS OF THE CONTRACT

A. See Section 00 52 00 - Agreement Form for the Agreement form to be executed.

B. See Section 00 72 00 - General Conditions for the General Conditions.

C. See Section 00 73 00 - Supplementary Conditions for the Supplementary Conditions.

D. The Agreement is based on AIA A101.

E. The General Conditions are based on AIA A201.

1.3 FORMS

A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in 
Contract Documents.

B. Bond Forms:
1. Performance and Payment Bond Form:  AIA A312.

C. Post-Award Certificates and Other Forms:
1. Certificate of Insurance Form:  Included in Project Manual.
2. Application for Payment Forms:  AIA G702 with AIA G703 (for Contractors).

D. Clarification and Modification Forms:
1. Architect's Supplemental Instructions Form:  AIA G710.
2. Construction Change Directive Form:  AIA G714.
3. Change Order Form:  AIA G701.

E. Closeout Forms:
1. Certificate of Substantial Completion Form:  AIA G704.
2. Affidavit of Payment of Debts and Claims Form:  AIA G706.
3. Consent of Surety to Final Payment Form:  AIA G707.

1.4 REFERENCE STANDARDS

A. AIA A101 - Standard Form of Agreement Between Owner and Contractor where the basis of
Payment is a Stipulated Sum; 2007.

B. AIA A201 - General Conditions of the Contract for Construction; 2007.

C. AIA A312 - Performance Bond and Payment Bond; 2010.

D. AIA G701 - Change Order; 2001.

E. AIA G702 - Application and Certificate for Payment; 1992.



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 50 00 - 2 CONTRACTING FORMS AND
SUPPLEMENTS

F. AIA G703 - Continuation Sheet; 1992.

G. AIA G704 - Certificate of Substantial Completion; 2000.

H. AIA G710 - Architect's Supplemental Instructions; 1992.

I. AIA G714 - Construction Change Directive; 2007.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION - NOT USED

END OF SECTION
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00 52 00 - 1 AGREEMENT FORM

SECTION 00 52 00

AGREEMENT FORM

PART 1  GENERAL

1.1 DESCRIPTION

A. DOCUMENT:  The Owner will use the Standard Form of Agreement Between the Owner and
Contractor where the basis of payment is a Stipulated Sum, AIA Document A101, 2017 as a
part of the Contract Documents.

PART 2  PRODUCTS (NOT USED)

PART 3  EXECUTION (NOT USED)

END OF SECTION
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ADDITIONAL CONTRACT PROVISIONS  
FOR THE JACKSON PLANETARIUM EXHIBIT FABRICATION

AS REQUIRED BY THE CDBG

This contract is funded in whole or in part by federal award funds from the CDBG and must 
fully comply with the requirements of CDBG. Accordingly, the following provisions will be 
incorporated into the Contract Documents. 

1. The Contractor must comply with the Davis-Bacon Act, as amended (40 U.S.C. 
3141-3148). All prime construction contracts in excess of $2,000 that will rely on federal 
award funds for construction, alteration, repair, painting, or decorating involving public 
buildings or public works must include a provision for compliance with the Davis-
Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of 
Labor regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts 
Covering Federally Financed and Assisted Construction”).1

A. In accordance with the statute, contractors must be required to pay wages to laborers 
and mechanics at a rate not less than the prevailing wages specified in a wage 
determination made by the Secretary of Labor.

B. In addition, contractors must be required to pay wages not less than once a week.

C. The City must place a copy of the current prevailing wage determination issued by the 
Department of Labor in each solicitation. The decision to award a contract or 
subcontract must be conditioned upon the acceptance of the wage determination.

D. The Contractor must report all suspected or reported violations to the Federal awarding 
agency, U.S. Treasury.

E. The prevailing wage rates and fringe benefit requirements for this project are as set 
forth in the DOL Wage Determination Number [MS20250051], which is attached 
hereto and incorporated herein by reference.

1 2 CFR § 200, Appendix II 
2  2 CFR § 200, Appendix II. 



F. The Contractor shall submit weekly certified payroll records, including the name,
classification, hourly rate, number of hours worked, and fringe benefits paid to each
worker, to CDFL Architects + Engineers PA with each monthly pay application.
Certified payroll records must be signed and dated by the Contractor or their
authorized representative, certifying compliance with the Davis-Bacon Act
requirements.

G. The Contractor shall ensure that all subcontractors performing work under this
contract comply with the Davis-Bacon Act requirements and incorporate this
addendum into all subcontracts.   The Contractor shall monitor subcontractor
compliance with prevailing wage requirements and report any violations to the
awarding agency.

H. The City of Jackson shall have the right to conduct inspections of the project site to
verify compliance with the Davis-Bacon Act requirements. Any violations of the
Davis-Bacon Act may result in contract penalties, including liquidated damages,
withholding of payments, or termination of the contract.

2. The Contractor must comply with the Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as 
supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors and 
Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans
or Grants from the United States”). The Act provides that each Contractor or Subcontractor 
must be prohibited from inducing, by any means, any person employed in the construction, 
completion, or repair of public work, to give up any part of the compensation to which he or 
she is otherwise entitled. The Contractor must report all suspected or reported violations to the 
Federal awarding agency, U.S. Treasury.

3. The Contractor must comply with the Contract Work Hours and Safety Standards Act
(40 U.S.C. 3701-3708). All contracts awarded by the City in excess of $100,000 that involve the 
employment of mechanics or laborers must include a provision for compliance with
40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations
(29 CFR Part 5).2 Under 40 U.S.C. 3702 of the Act, each contractor must be required to 
compute the wages of every mechanic and laborer on the basis of a standard work week
of 40 hours.



Work in excess of the standard work week is permissible provided that the worker 
is compensated at a rate of not less than one and a half times the basic rate of pay for all 
hours worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 
3704 are applicable to construction work and provide that no laborer or mechanic must be 
required to work in surroundings or under working conditions which are unsanitary, 
hazardous or dangerous. These requirements do not apply to the purchases of supplies 
or materials or articles ordinarily available on the open market, or contracts for 
transportation or transmission of intelligence. 

4. The Contractor must comply with the Clean Air Act (42 U.S.C. 7401-7671q.) and the 
Federal Water Pollution Control Act (33 U.S.C. 1251-1387), as amended. Contracts of 
amounts in excess of $150,000 require the Contractor to comply with all applicable 
standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 
1251-1387). Violations must be reported to the City who will in turn report to the 
Department of Treasury and the Regional Office of the Environmental Protection 
Agency (EPA).

5. The Contractor must comply with the Solid Waste Disposal Act. The Contractor must 
comply with section 6002 of the Solid Waste Disposal Act, as amended by the Resource 
Conservation and Recovery Act. The requirements of Section 6002 include procuring 
only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 
CFR part 247 that contain the highest percentage of recovered materials practicable, 
consistent with maintaining a satisfactory level of competition, where the purchase price 
of the item exceeds $10,000 or the value of the quantity acquired during the preceding 
fiscal year exceeded $10,000; procuring solid waste management services in a manner 
that maximizes energy and resource recovery; and establishing an affirmative 
procurement program for procurement of recovered materials identified in the EPA 
guidelines.

6. Prohibition on Certain Telecommunication and Video Surveillance Services or 
Equipment. Federal award funds may not be spent to:

(1) Procure or obtain;

(2) Extend or renew a contract to procure or obtain; or

(3) Enter into a contract (or extend or renew a contract) to procure or obtain 
equipment, services, or systems that uses covered telecommunications 
equipment or services as a substantial or essential component of any system, 
or as critical technology as part of any system. As described in Public Law
115-232, section 889, covered telecommunications equipment is 
telecommunications equipment produced by Huawei Technologies Company 
or ZTE Corporation (or any subsidiary or affiliate of such entities).



7. Domestic Preference for Procurements. As appropriate and to the extent consistent with 
law, Contractor should, to the greatest extent practicable under a Federal award, provide a 
preference for the purchase, acquisition, or use of goods, products, or materials produced 
in the United States (including but not limited to iron, aluminum, steel, cement, and other 
manufactured products). The requirements of this section must be included in all contracts 
and purchase orders for work or products under this award.
For purposes of this section:

(1) “Produced in the United States” means, for iron and steel products, that all 
manufacturing processes, from the initial melting stage through the application 
of coatings, occurred in the United States.

(2) “Manufactured products” means items and construction materials composed in 
whole or in part of non-ferrous metals such as aluminum; plastics and polymer-
based products such as polyvinyl chloride pipe; aggregates such as concrete; 
glass, including optical fiber; and lumber.

8. The Contractor must evaluate and disclose promptly in writing any apparent or actual 
conflict of interest with the City of Jackson or any of its personnel, officers, or agents.

9. The City of Jackson must take all necessary affirmative steps to assure that minority 
businesses, women's business enterprises, and labor surplus area firms are used when 
possible. Affirmative steps must include:

a) Placing qualified small and minority businesses and women's business enterprises 
on solicitation lists;

b) Assuring that small and minority businesses, and women's business enterprises are 
solicited whenever they are potential sources;

c) Dividing total requirements, when economically feasible, into smaller tasks or 
quantities to permit maximum participation by small and minority businesses, and 
women's business enterprises;

d) Establishing delivery schedules, where the requirement permits, which encourage 
participation by small and minority businesses, and women's business enterprises;

e) Using the services and assistance, as appropriate, of such organizations as the 
Small Business Administration and the Minority Business Development Agency of 
the Department of Commerce; and

f) Requiring the prime contractor, if subcontracts are to be let, to take the affirmative 
steps listed in (a) – (e).



10. The Terms and Conditions of the American Rescue Plan Act award require that the 
Contractor complies with:

A. Title VI of the Civil Rights Act of 1964 (42 U.S.C. §§ 2000d et seq.) and Treasury’s 
implementing regulations at 31 C.F.R. Part 22, which prohibit discrimination on the 
basis of race, color, or national origin under programs or activities receiving federal 
financial assistance;

B. The Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§ 3601 
et seq.), which prohibits discrimination in housing on the basis of race, color, religion, 
national origin, sex, familial status, or disability;

C. Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. § 794), which 
prohibits discrimination on the basis of disability under any program or activity 
receiving federal financial assistance;

D. The Age Discrimination Act of 1975, as amended (42 U.S.C. §§ 6101 et seq.) and 
Treasury’s implementing regulations at 31 CFR Part 23, which prohibit discrimination 
on the basis of age in programs or activities receiving federal financial assistance; and

E. Title II of the Americans with Disabilities Act of 1990, as amended (42 USC §§ 
12101 et seq.), which prohibits discrimination on the basis of disability under 
programs, activities, and services provided or made available by state and local 
governments or instrumentalities or agencies thereto.

F. Pursuant to Executive Order 13043, 62 FR 19217 (Apr. 18, 1997), Contractor should 
encourage its contractors to adopt and enforce on-the-job seat belt policies and 
programs for their employees when operating company-owned, rented or personally 
owned vehicles.

11. Pursuant to Executive Order 13513, 74 FR 51225 (Oct 6, 2009), Contractor should 
encourage its employees and subcontractors to adopt and enforce policies that ban text 
messaging while driving, and Contractor should establish workplace safety policies to 
decrease accidents caused by distracted drivers.

12. Contractor is responsible for ensuring that all contracts it awards and/or executes 
associated with this project have all the applicable contract provisions and certifications 
required by 2 CFR Part 200.



15. The Contractor shall maintain all records related to this project for three years after the
closeout of this contract and shall allow the City or its representative access to said
records promptly upon request.

16. Requests for payment under this contract must include a certification, signed by an
official who is authorized to legally bind the Contractor, which reads as follows: “By
signing this report, I certify to the best of my knowledge and belief that the report is true,
complete, and accurate, and the expenditures, disbursements and cash receipts are for the
purposes and objectives set forth in the terms and conditions of the Federal award. I am
aware that any false, fictitious, or fraudulent information, or the omission of any material
fact, may subject me to criminal, civil or administrative penalties for fraud, false
statements, false claims or otherwise. (U.S. Code Title 18, Section 1001 and Title 31,
Sections 3729-3730 and 3801-3812).”

17. Contractor is responsible for contract administration in accordance with the 2 CFR Part
200 for all subcontracts issued by Contractor.

18. The cost plus a percentage of cost and percentage of construction cost methods of
contracting must not be used in any aspect of this contract or associated contracts entered
into by the Contractor that will be paid be federal award funds.

19. Contractor must complete all required attached certifications.



CERTIFICATION REGARDING DEBARMENT AND SUSPENSION 

The undersigned certifies, to the best of his or her knowledge and belief, that neither it nor its 
principals: 

1. Are presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or
agency;

2. Have been convicted or had a civil judgment rendered against them within a three-year
period preceding this application for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, state, or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

3. Are presently indicted for or otherwise criminally or civilly charged by a government
entity (Federal, State, or local) with commission of any of the offenses enumerated in
paragraph 2 of this certification; or

4. Have within a three-year period preceding this application had one or more public
transactions (Federal, State, or local) terminated for cause or default.

The undersigned shall require that the language of this certification be included in all subcontracts 
and other contracts associated with this project and that all subcontractors and vendors shall certify 
and disclose accordingly. 

I declare that the foregoing is true and correct. 

_____________________________________________________________________ 
Contractor Representative 

_____________________________________________________________________ 
Signature 

_____________________________________________________________________ 
Name of Official 

_____________________________________________________________________ 
Title 

_____________________________________________________________________ 
Date of Execution 



BYRD ANTI-LOBBYING CERTIFICATION 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal Loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of and Federal contract, grant, loan, or cooperative agreement.

2. If any funds have been paid, or will be paid, to any person for making lobbying contacts to
an officer or employee of an agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form—LLL, “Disclosure Form to Report Lobbying,” in accordance with its
instructions [as amended by “Government wide Guidance for New Restrictions on
Lobbying,” 61 Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2) herein has been
modified in accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-
65, to be codified at 2 U.S.C. 1601, et.seq.)

3. The undersigned shall require that the language of this certification be included in contracts
associated with this project and that all subcontractors and vendors shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act 
of 1995). Any person who fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such failure. 

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure 
or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such expenditure or failure.] 

The Contractor certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any. In addition, the Contractor understands and agrees that the 
provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure, if any. 

[signature page follows] 



I declare that the foregoing is true and correct. 

_____________________________________________________________________ 
Contractor Representative 

_____________________________________________________________________ 
Signature 

_____________________________________________________________________ 
Name of Official 

_____________________________________________________________________ 
Title 

_____________________________________________________________________ 
Date of Execution 

NOTE: THE ABOVE CERTIFICATION IS A REQUIREMENT OF 2 CFR 200 AND MUST BE 
SIGNED ON BEHALF OF THE CONTRACTOR BY AN INDIVIDUAL WITH FULL 
KNOWLEDGE OF THE CONTRACTOR’S FINANCES, INCLUDING EXPENDITURES. 



CERTIFICATION OF EEO STATEMENT IN FEDERALLY ASSISTED CONTRACTS 

The Contractor hereby agrees that it will incorporate or cause to be incorporated into any contract 
for construction work, or modification thereof, as defined in the regulations of the Secretary of 
Labor at 41 CFR Chapter 60, which is paid for in whole or in part with funds obtained from the 
Federal Government or borrowed on the credit of the Federal Government pursuant to a grant, 
contract, loan, insurance, or guarantee, or undertaken pursuant to any Federal program involving 
such grant, contract, loan, insurance, or guarantee, the following X clause:  

During the performance of this contract, the contractor agrees as follows:  

(1) The contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. 
The contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, color, religion, sex, 
sexual orientation, gender identity, or national origin. Such action shall include, but not be 
limited to the following:  

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. The contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided setting forth 
the provisions of this nondiscrimination clause.  

(2) The contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of the contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, sexual orientation, gender identity, 
or national origin.  

(3) The contractor will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has inquired 
about, discussed, or disclosed the compensation of the employee or applicant or another 
employee or applicant. This provision shall not apply to instances in which an employee 
who has access to the compensation information of other employees or applicants as a part 
of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint or charge, in 
furtherance of an investigation, proceeding, hearing, or action, including an investigation 
conducted by the employer, or is consistent with the contractor's legal duty to furnish 
information.  

(4) The contractor will send to each labor union or representative of workers with which 
he has a collective bargaining agreement or other contract or understanding, a notice to be 
provided advising the said labor union or workers' representatives of the contractor's 
commitments under this section, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment.  



(5) The contractor will comply with all provisions of Executive Order 11246 of September 
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.  

(6) The contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto, and will permit access to his books, records, and accounts by 
the administering agency and the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and orders.  

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of 
this contract or with any of the said rules, regulations, or orders, this contract may be 
canceled, terminated, or suspended in whole or in part and the contractor may be declared 
ineligible for further Government contracts or federally assisted construction contracts in 
accordance with procedures authorized in Executive Order 11246 of September 24, 1965, 
and such other sanctions may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of 
Labor, or as otherwise provided by law.  

(8) The contractor will include the portion of the sentence immediately preceding 
paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor 
issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or vendor. The contractor will 
take such action with respect to any subcontract or purchase order as the administering 
agency may direct as a means of enforcing such provisions, including sanctions for 
noncompliance:  

Provided, however, that in the event a contractor becomes involved in, or is threatened 
with, litigation with a subcontractor or vendor as a result of such direction by the 
administering agency, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States.  

The Contractor further agrees that it will be bound by the above equal opportunity clause 
with respect to its own employment practices when it participates in federally assisted 
construction work: Provided, that if the Contractor so participating is a State or local 
government, the above equal opportunity clause is not applicable to any agency, 
instrumentality or subdivision of such government which does not participate in work on 
or under the contract.  

The Contractor agrees that it will assist and cooperate actively with the administering 
agency and the Secretary of Labor in obtaining the compliance of contractors and 
subcontractors with the equal opportunity clause and the rules, regulations, and relevant 
orders of the Secretary of Labor, that it will furnish the administering agency and the 
Secretary of Labor such information as they may require for the supervision of such 
compliance, and that it will otherwise assist the administering agency in the discharge of 
the agency's primary responsibility for securing compliance.  



The Contractor further agrees that it will refrain from entering into any contract or contract 
modification subject to Executive Order 11246 of September 24, 1965, with a contractor 
debarred from, or who has not demonstrated eligibility for, Government contracts and 
federally assisted construction contracts pursuant to the Executive Order and will carry out 
such sanctions and penalties for violation of the equal opportunity clause as may be 
imposed upon contractors and subcontractors by the administering agency or the Secretary 
of Labor pursuant to Part II, Subpart D of the Executive Order. In addition, the Contractor 
agrees that if it fails or refuses to comply with these undertakings, the administering agency 
may take any or all of the following actions: Cancel, terminate, or suspend in whole or in 
part this grant (contract, loan, insurance, guarantee); refrain from extending any further 
assistance to the Contractor under the program with respect to which the failure or refund 
occurred until satisfactory assurance of future compliance has been received from such 
Contractor; and refer the case to the Department of Justice for appropriate legal 
proceedings. 

I declare that Contractor will act as agreed herein. 
_____________________________________________________________________ 
Contractor Representative 
 
_____________________________________________________________________ 
Signature 
 
_____________________________________________________________________ 
Name of Official 
 
_____________________________________________________________________ 
Title 
 
_____________________________________________________________________ 
Date of Execution 
 
NOTE: THE ABOVE CERTIFICATION MUST BE SIGNED ON BEHALF OF THE 
CONTRACTOR BY AN INDIVIDUAL WITH OVERSIGHT OF CONSTRUCTION 
CONTRACTS. 
 
 



"General Decision Number: MS20250051 01/03/2025

Superseded General Decision Number: MS20240051

State: Mississippi

Construction Type: Building
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories).

County: Hinds County in Mississippi.

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract. |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022: |  least $17.75 per hour (or  |
| |  the applicable wage rate   |
| |  listed on this wage |
| |  determination, if it is    |
| |  higher) for all hours      |
| |  spent performing on the    |
| |  contract in 2025. |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract. |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022: |  $13.30 per hour (or the    |
| |  applicable wage rate listed|
| |  on this wage determination,|
| |  if it is higher) for all   |
| |  hours spent performing on  |
| |  that contract in 2025.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
0 01/03/2025
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 ENGI0624-007 01/01/2024

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     Crane.......................$ 35.50            14.55
     Forklift....................$ 35.50            14.55
----------------------------------------------------------------
 IRON0798-009 07/01/2024

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 28.50            17.02
     29.00.......................$ 31.00            17.17
----------------------------------------------------------------
 PLUM0568-008 11/01/2024

                                  Rates          Fringes

PIPEFITTER.......................$ 30.41            11.47
----------------------------------------------------------------
  SUMS2015-012 04/03/2017

                                  Rates          Fringes

BRICKLAYER.......................$ 20.29             0.00
  
CARPENTER, Includes Drywall   
Hanging, and Form Work...........$ 15.33 **          4.42
  
CEMENT MASON/CONCRETE FINISHER...$ 16.92 **          0.00
  
ELECTRICIAN......................$ 23.40             8.02
  
IRONWORKER, STRUCTURAL...........$ 17.39 **          0.00
  
LABORER:  Common or General......$ 12.95 **          0.00
  
LABORER:  Mason Tender -   
Cement/Concrete..................$ 16.00 **          1.28
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 31.50             4.25
  
OPERATOR:  Bulldozer.............$ 15.14 **          1.03
  
PAINTER (Brush and Roller).......$ 16.00 **          0.00
  
PLUMBER..........................$ 19.78             2.14
  
ROOFER...........................$ 16.93 **          0.00
  
SHEET METAL WORKER, Includes   
HVAC Duct Installation...........$ 18.00             0.35
  
TILE SETTER......................$ 18.00             0.00
  
TRUCK DRIVER:  Dump Truck........$ 14.47 **          0.41
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
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** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.75) or 13658
($13.30).  Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.
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Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

           a) a survey underlying a wage determination
           b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
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and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION"
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JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 60 00 - 1 PROJECT FORMS

SECTION 00 60 00

PROJECT FORMS

PART 1 GENERAL

1.1 PERFORMANCE BONDS

A. The Contractor shall provide an executed AIA Document A312 2010 Performance Bond as part
of the Contract Documents.

1.2 PERFORMANCE BOND SUPPLEMENTS

A. The following supplements modify, change, delete from or add to the Performance Bond AIA
Document A 312, 2010 and must be included in the executed document

B. Paragraph 2:  Add the phrases "all of its obligations of" after the word "performs" and "in
accordance with the terms thereof" after the words "the Construction Contract".

1.3 PAYMENT BOND

A. The Contractor shall provide an executed AIA Document A312 2010 Payment Bond as part of
the Contract Document.  No modifications, changes or deletions are required for the Payment
Bond.

1.4 STATE LAW

A. The above mentioned documents are construction industry standards but whenever a conflict
arises between the documents and State of Mississippi Law, the State law governs.

1.5 POWER OF ATTORNEY

A. Each Bond must be accompanied by an appropriate Power of Attorney.

END OF SECTION



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 60 00 - 2 PROJECT FORMS



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 65 00 - 1 CERTIFICATE OF INSURANCE
INSTRUCTIONS

SECTION 00 65 00

CERTIFICATE OF INSURANCE INSTRUCTIONS

PART 1 GENERAL

1.1 THE CERTIFICATE OF INSURANCE IS A TABULATION OF INSURANCE REQUIRED FOR THIS
PROJECT AS SPECIFIED IN ARTICLE 11 ENTITLED INSURANCE AND BONDS IN THE
GENERAL CONDITIONS (AIA DOCUMENT A201, 2017 EDITION).

A. The Certificate of Insurance must be completed, certified by the original signature of a
Mississippi Resident Insurance Agency and bound in each set of the Contract Documents.

B. Indicate Insured, Project, Companies providing coverage, policy numbers and policy periods in
the blanks as applicable.

C. If the “OWNERS / CONTRACTORS PROTECTIVE LIABILITY” insurance is part of the
Commercial General Liability Insurance Policy, or included by endorsement, indicate the policy
number and period of the CGL policy in the “OWNERS / CONTRACTORS PROTECTIVE
LIABILITY” blank spaces.

D. Automobile Liability Insurance may be provided which covers Bodily Injury and Property
Damage in one (1) Combined Single Limit, or may be provided with separate minimum limits as
shown on the Certificate of Insurance and specified in Article 11 of the Supplementary
Conditions.  The person signing the Certificate of Insurance should show which option the
Contractor has selected by marking out the coverage that is not provided under the policies
indicated.

E. OTHER INSURANCE (if required) will be indicated by typing in the “OTHER” block and detailed
in Article 11 of the Supplementary Conditions.

F. CERTIFICATION wording may not be changed without specific written approval from the
Owner.

G. “Riders” or other unsolicited attachments are not allowed as part of the Certificate of Insurance
unless specifically requested in writing by the Owner, or specified as part of the requirements
for this Project.

H. CAUTION: The Certificate of Insurance is intended to be used for all Projects.  The Contractor
must provide all insurance specified in the Contract Documents for this Project, whether
indicated on this form, or not.  The Contractor must verify all insurance has been provided as
required.

I. The Owner and Architect and all of their agents and employees are included as additional
insureds on the Contractor's insurance.

END OF SECTION



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 65 00 - 2 CERTIFICATE OF INSURANCE
INSTRUCTIONS



STANDARD CONSTRUCTION CONTRACT This certificate of insurance neither affirmatively

CERTIFICATE OF INSURANCE nor negatively amends, extends, or alters the coverage  
afforded in the policies below. 

INSURED:  (Contractor’s Name & Address) 

ADDITIONAL      (check to indicate coverage) 
INSURED:       Design Professional 

    Cooke Douglass Farr Lemons  PA    X
    Owner         

COMPANIES PROVIDING COVERAGE 

A 

B 

PROJECT:  Jackson Planetarium Exhibit Fabrication C 

D 

OWNER:  Jackson Redevelopment Authority  E 

Type Insurance Co Policy Number Policy Period Coverage and Minimum Amount 

General Liability 

     Commercial 

     General Liability 

General Aggregate $  1,000,000 

Products Comp/Ops (Aggregate) $  1,000,000 

Personal Injury (Per Occurrence) $     500,000 

BI & PD (Per Occurrence) $     500,000 

Fire Damage (Per Fire) $    50,000 

Medical Expense (Per Person) $    5,000 

Owner’s / Contractor’s 

Protective Liability 

General Aggregate $  1,000,000 

Per Occurrence $     500,000 

Automobile 

Liability 

Bodily Injury / Property Damage 

Combined Single Limit (Per Occurrence) $     500,000 

OR 

Bodily Injury (Per Person) $     250,000 

Bodily Injury (Per Accident) $     500,000 

Property Damage (Per 
Occurrence) 

$     100,000 

Excess Liability 

(Umbrella on projects 

over $500,000 

Aggregate $  1,000,000 

Per Occurrence $  1,000,000 

Workers’ Compensation 

(As required by Statute) 

     Employers’ Liability 

Accident (Per Occurrence) $     100,000 

Disease-Policy Limit $     500,000 

Disease-Per Employee $     100,000 

Property Insurance Builders’ Risk Must be equal to 
Value of Work 

Other 

Certification:  I certify that these policies (subject to their terms, conditions and exclusions) have been (1) issued to the Insured for the 
coverages and at least the amounts as indicated by companies licensed in Mississippi; (2) countersigned by a Mississippi Resident Agent; (3) 
endorsed to require the company to give thirty (30) days written notice to the Owner prior to cancellation of non-renewal of above. 

Producing Agent:   (Name, Address and Telephone) (Signature & Date) 

(Name and Title of Authorized Representative) 
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SECTION 00 72 14

GENERAL CONDITIONS

PART 1 GENERAL

1.1 THE GENERAL CONDITIONS FOR THIS PROJECT SHALL BE AIA DOCUMENT A201,
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION, 2017 EDITION.

A. This document shall be made a part of the Contract Documents as if fully stated herein.

B. Contractors are presumed to be familiar with this document; however, a copy may be examined
in the Architect's office.

END OF SECTION
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SECTION 00 73 13

SUPPLEMENTARY CONDITIONS

PART 1 GENERAL

1.1 DESCRIPTION

A. The following Supplementary Conditions modify the "General Conditions of the Contract for
Construction," AIA Document A201, 2017.  Where a portion of the General Conditions is
modified or deleted by the Supplementary Conditions, the unaltered portions of the General
Conditions shall remain in effect.  In the event of a conflict between the General Conditions of
the Contract for Construction and Section 00 73 13, Section 00 73 13 shall control even if the
conflicting provision in the General Conditions of the Contract for Construction is not expressly
revised or deleted by reference in Section 00 73 13.

B. The General Conditions may also be supplemented or amplified elsewhere in the Contract
Documents by provisions located in, but not necessarily limited to, Division 1 of the
Specifications.

1.2 SUPPLEMENTS

ARTICLE 1 - GENERAL PROVISIONS

1.1 BASIC DEFINITIONS

1.1.1 THE CONTRACT DOCUMENTS:

Delete the last sentence in Article 1.1.1 and insert the following:

The Contract Documents shall include the Instructions to Bidders, the plans, the
specifications, including Divisions 0 through 48, all Addenda and modifications to the plans
and/or specifications, the Agreement between Owner and Contractor, the performance and
payment bonds, the notice to proceed and any executed change orders.  Information and
documentation pertaining to soil investigation data, laboratory investigations, soil borings
and related information included herein are not part of the Contract Documents.  In the
event of a conflict between the provisions of Division 0 and any other section of the
Contract Documents, such other sections(s) shall govern.

1.1.2 THE CONTRACT

Add the following to the end of Article 1.1.2:

Large scale drawings shall govern over small scale drawings where there are differences or 
conflicts between such drawings.  Where the word “similar” appears on the plans, it shall not 
be interpreted to mean “identical” and shall require the Contractor to coordinate the actual 
conditions and dimensions of the location where the “similar” conditions are shown to occur.

1.1.9 MISCELLANEOUS DEFINITIONS

Add the following:

The term "products" as used in these Supplementary Conditions includes materials,
systems and equipment.
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1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

1.2.4 Add the following Article 1.2.4:

It is the intent of the Contract Documents that the Contractor shall properly execute and 
complete the Work described by the Contract Documents, and unless otherwise provided
in the Contract, the Contractor shall provide all labor, materials, equipment, tools,
construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services, whether temporary or permanent and whether or not incorporated in
the Work, in full accordance with the Contract Documents and reasonably inferable from
them as necessary to produce the intended results.

1.2.5 Add the following Article 1.2.5:

The Contract Documents shall be interpreted collectively, each part complementing the
others and consistent with the intent of the Contract Documents.  Unless an item shown or
described in the Contract Documents is specifically identified to be furnished or installed by
the Owner or others or is identified as “Not In Contract” (“N.I.C.”), the Contractor’s
obligation relative to that item shall be interpreted to include furnishing, assembling,
installing, finishing, and/or connecting the item at the Contractor’s expense to produce a
product or system that is complete, appropriately tested, and in operable condition ready for
use or subsequent construction or operation by the Owner or separate contractors. The
omission of words or phrases for brevity of the Contract Documents, the inadvertent
omission of words or phrases, or obvious typographical or written errors shall not defeat
such interpretation as long as it is reasonably inferable from the Contract Documents as a
whole.

Words or phrases used in the Contract Documents which have well-known technical or
construction industry meanings are to be interpreted consistent with such recognized
meanings unless otherwise indicated.

Except as noted otherwise, references to standard specifications or publications of
associations, bureaus, or organizations shall mean the latest edition of the referenced
standard specification or publication as of the date of the Advertisement of Bids.

In the case of inconsistency between Drawings and Specifications or within either
document not clarified by addendum, the better quality or greater quantity of Work shall be
provided in accordance with the Architect’s interpretation.

Generally, portions of the Contract Documents written in longhand take precedence over
typed portions, and typed portions take precedence over printed portions.

Any doubt as to the meaning of the Contract Documents or any obscurity as to the wording
of them, shall be promptly submitted in writing to the Architect for written interpretation,
explanation, or clarification.

1.7 DIGITAL DATA USE AND TRANSMISSION

The agreed upon protocols shall be the same as or similar to the AIA Document G202-2013
Project Building Information Modeling Protocol Form.
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ARTICLE 2 - OWNER

2.2 EVIDENCE OF THE OWNER'S FINANCIAL ARRANGEMENTS

2.2.1 Add the following to the beginning of Article 2.2.1:

"If the Project is a private project, not funded by public funds, then . . ."

2.2.2 Delete Article 2.2.2 in its entirety.

2.3 INFORMATION AND SERVICES REQUIRED OF THE OWNER

2.3.1 Delete Article 2.3.1 in its entirety.

2.3.2                Add the following at the end of Article 2.3.2:

The term "Architect", "Engineer" or "Design Professional" as used in the 
Contract Documents refers to Cooke Douglass Farr Lemons Architects + 
Engineers PA.

2.3.4 Delete Article 2.3.4 in its entirety.

2.3.6 Delete Article 2.3.6 in its entirety and insert the following:

2.3.6  The Contractor will be furnished free of charge 10 copies of the plans and 
                        specifications, including all Addenda.  Additional sets will be furnished at the 
                        cost of reproduction, postage and handling.

2.4 OWNER’S RIGHT TO STOP THE WORK

2.4 Delete Article 2.4 in its entirety and insert the following:

2.4 If the Contractor fails to correct Work which is not in accordance with the 
requirements of the Contract Documents as required by Article 12.2 or fails to 
carry out Work in accordance with the Contract Documents or fails to perform 
any of its obligations under the Contract Documents, the Owner may issue a 
written order to the Contractor to stop the Work, or any portion thereof, until the 
cause for such order has been eliminated.  However, the right of the Owner to 
stop the Work shall not give rise to a duty on the part of the Owner to exercise 
this right for the benefit of the Contractor or any other person or entity, except to 
the extent required by Article 6.1.3.

The rights and remedies under this Article 2.4 are in addition to and do not in 
any respect limit any other rights of the Owner, including its termination rights 
under Article 14.

ARTICLE 3 - CONTRACTOR

3.1 GENERAL

3.1.1 Add the following at the end of Article 3.1.1:



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 73 13 - 4 SUPPLEMENTARY CONDITIONS

The relationship of Contractor to Owner shall be that of independent contractor, 
and nothing in the Contract  Documents is intended to nor should it be 
construed as creating any other relationship, expressed or implied, between 
Owner and Contractor.

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

3.2.5 Add the following to Article 3.2.5:

The Owner is entitled to deduct from the Contractor’s pay applications for 
amounts paid to the Architect for evaluating and responding to the Contractor’s 
requests for information that are not prepared in accordance with the Contract 
Documents or where the requested information is available to the Contractor 
from a careful study and comparison of the Contract Documents, field 
conditions, other Owner-provided information, Contractor-prepared coordination 
drawings, or prior Project correspondence or documentation.

3.4 LABOR AND MATERIALS

3.4.2 Add the following to the end of Article 3.4.2:

Some Sections of the Specifications may not allow substitution of materials, 
products or equipment.  Where substitution is allowed the request for 
substitution will only be considered if made in strict accordance with the 
requirements of Article 3.4.4 below and Section 01 63 00.

3.4.4 Add the following Article 3.4.4:

After the Contract has been executed, the Owner and the Architect may 
consider a request for the substitution of products in place of those specified 
only under the conditions set forth in Section 01 63 00 of the specifications.

By making requests for substitutions, the Contractor:

.1 Represents that the Contractor has personally investigated the proposed 
substitute product and determined that it is equal or superior in all respect 

        to that specified;

.2 Represents that the Contractor will provide the same warranty for the 
substitution that the Contractor would for that specified;

.3 Certifies that the cost data presented is complete and includes all 
related costs under this Contract except the Architect's redesign costs, 
and waives all claims for additional costs related to the substitution which 
subsequently becomes apparent; and

.4 Shall coordinate the installation of the accepted substitute, making such 
changes as may be required for the Work to be complete in all respects 
at its costs.

All substitutions shall be submitted within 30 days of the Notice to Proceed, as 
per Section 01 63 00.

3.4.5 Add the following Article 3.4.5:



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 73 13 - 5 SUPPLEMENTARY CONDITIONS

Contractor represents that it has independently investigated, considered and 
understands the labor conditions in the area surrounding the Project and 
acknowledges that such conditions may impact the Contractor’s cost and/or 
time of performance of the Contract.  Therefore, Contractor further represents    
that the Contract Price is based upon Contractor’s independent investigations     
into such labor conditions and that the Contract time is reasonable and the date 
of Substantial Completion is obtainable.  As a result, Contractor assumes the     
risk of increased costs, if any, incurred by it arising out of or related to such         
labor conditions and acknowledges that Contractor and its surety will reimburse 
Owner for any additional costs Owner incurs arising out of or related to such 
labor conditions.

3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

3.7.1 Delete Article 3.7.1 in its entirety and insert the following:

The Contractor shall secure and pay for the building permit and all other 
permits, fees, licenses, inspections and all other approvals and charges 
necessary for proper execution and completion of the Work.

3.7.3 Delete the words "knowing it to be" from Article 3.7.3.

3.8.2.3 Add the following to the end of Article 3.8.2.3:

. . . except when installation is specified to be included as part of the allowance 
in the General Requirements (Division 1 of the Specifications).

3.9 SUPERINTENDENT

Add the following to the end of Article 3.9.1:

The Contractor shall also employ a competent project manager who shall be primarily
responsible for the Contractor's home office activities in connection with the Contract.

The Owner shall have the right, which shall be exercised in a reasonable fashion, to
approve the project manager and/or superintendent employed by the Contractor, either
before or during the progress of construction.

The superintendent and project manager for the project shall be designated by the
Contractor at the pre-construction conference.  After Owner's approval of such project
manager and superintendent, they shall not be replaced by the Contractor without the
Owner's prior written consent, which consent is required unless the Contractor submits
proof satisfactory to the Owner that the superintendent and/or the project manager should
be terminated by the Contractor for cause.

3.10 CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES

3.10.1 Add "but, in any event, no less than submission of a revised schedule with each 
monthly application for payment pursuant to Section 9.3" between "intervals" 
and "as" in the fourth sentence.

3.10.3 Delete Article 3.10.3 in its entirety and insert the following:

Time being of the essence, the Contractor shall perform the Work in 
accordance with the most recent schedule submitted to and approved by the 
Owner and Architect.



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 73 13 - 6 SUPPLEMENTARY CONDITIONS

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

3.12.6 Add the following to the end of Article 3.12.6:

In reviewing Shop Drawings, Product Data, Samples and similar submittals the 
Architect shall be entitled to rely upon the Contractor’s representation that such 
information is correct and accurate.

3.12.8 Add the following to the end of Article 3.12.8:

Unless such written notice has been given, the Architect’s approval of a Shop 
Drawing, Product Data, Sample or similar submittal shall not constitute approval 

of any changes not requested on the prior submittal.

3.12.9 Add the following to the end of Article 3.12.9:

The Architect’s review of the Contractor’s submittals will be limited to 
examination of an initial submittal and one (1) resubmittal.  The Architect’s 
review of additional submittals will be made only with the consent of the Owner 
after notification by the Architect.  The Owner shall be entitled to deduct from      
the Contract Sum amounts paid to the Architect for evaluation of such additional
resubmittals.

3.12.10.1 Delete the second sentence entirely and replace with:  "The performance and 
design criteria specified by the Architect in the Contract Documents shall be 
prepared in accordance with the applicable standard of care."

3.18 INDEMNIFICATION

3.18.1 Add the word "defend" before the word "indemnify" in the first line, add the 
words "or nonperformance" after the word "performance" in the third line and 
delete the phrase which begins "provided that such claim, damage, loss or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to 
or destruction of tangible property (other than the Work itself)," to the end of the 
sentence.

ARTICLE 4 - ARCHITECT

4.2 ADMINISTRATION OF THE CONTRACT

4.2.4 Delete  the last sentence entirely.

4.2.10 Delete Article 4.2.10 in its entirety.

ARTICLE 5 - SUBCONTRACTORS

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

5.2.1 Delete the phrase “Unless otherwise stated in the Contract Documents, the 
Contractor, as soon as practicable after award of the Contract” from the first 
sentence of Article 5.2.1 and insert the following in lieu thereof:



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

00 73 13 - 7 SUPPLEMENTARY CONDITIONS

The Contractor, with its first Application for Payment and as a condition to the 
Owner’s obligation to make payments to Contractor under Article 9 of the 
General Conditions as supplemented herein,”

5.2.5 Add the following:

The Contractor’s unauthorized substitution of any subcontractor, supplier, 
person or entity previously   identified by Contractor in accordance with Article 
5.2.1 shall entitle the Owner to reject the work, materials or product furnished 
and require removal and replacement at no additional cost to the Owner.

ARTICLE 6 - CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 
CONTRACTS

Delete Articles  6.1.1, 6.1.2, 6.1.3, 6.1.4 in their entirety and insert the following:

6.1 The term "Separate Contractor(s)" shall mean other contractors retained by the 
Owner under separate agreements.  The Owner reserves the right to perform 
construction or operations related to the Project with the Owner’s own forces 
and to award separate contracts either in connection with other portions of the 
Project or other construction or operation on the site.  In such event, the 
Contractor shall coordinate its activities with those of the Owner and of 
Separate Contractors so as to facilitate the general progress of all work being 
performed by all parties.  Cooperation will be required in the arrangement for 
the storage of materials, and in the detailed execution of the Work.

The Contractor, including his subcontractors, shall keep informed of the 
progress and the detailed work of the Owner or Separate Contractors and shall 
immediately notify the Architect of lack of progress or delays by Separate 
Contractors which are affecting Contractor’s Work.  Failure of Contractor to 
keep informed of the progress of the work of the Owner or Separate 
Contractors and/or failure of Contractor to give notice of lack of progress or 
delays by the Owner or Separate Contractors shall be deemed to be 
acceptance by Contractor of the status of progress by Separate Contractors for 
the proper coordination and completion of Contractor’s Work.  If, through acts or
neglect on the part of the Contractor, the Owner or any Separate Contractors 
shall suffer loss or damage or assert any claims of whatever nature against the 
Owner, the Contractor shall defend, indemnify and hold harmless the Owner 
from any such claims or alleged damages, and the Contractor shall resolve 
such alleged damages or claims directly with the Separate Contractors.

6.2 MUTUAL RESPONSIBILITY

6.2.3 Delete Article 6.2.3 in its entirety.
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ARTICLE 7 - CHANGES IN THE WORK

7.1 GENERAL

7.1.3 Add the following to the end of Article 7.1.3:

Except as permitted in Article 7.3, a change in the Contract Sum or the Contract 
Time shall only be accomplished by written change order.  Therefore, the 
Contractor acknowledges that it is not entitled to a change in the Contract Sum 
or the Contract Time in the absence of a written change order on the basis of 
the course of conduct or dealings between the parties and/or the Owner’s 
express or implied acceptance of alterations or additions to the Work and/or the 
Owner has been unjustly enriched by the Contractor’s Work or any other basis 
otherwise allowed by law or the facts and Contractor agrees that any such extra 
or changed work was performed by it as a volunteer.

7.2 CHANGE ORDERS

7.2.2 Add the following Article 7.2.2:

Contractor’s execution of a change order constitutes a final settlement to the 
Contract Sum and construction schedule and the Contract Time for all matters 
relating to or arising out of the change in the Work that is the subject of the 
change order including, but not limited to, all direct and indirect  costs 
associated with such change, all extended direct job site and home office 
overhead expenses and any and all delay and impact cost for the change, 
whether alone or in combination with other changes, including any impact, 
ripple or cumulative effect resulting therefrom, if any.

7.2.3 Add the following Article 7.2.3:

Adjustments to the Contract Sum by change order shall be based upon one of 
                 the methods set forth in Article 7.3.3.1, 7.3.3.2, 7.3.3.3 or 7.3.3.4, as 
                 appropriate.  A reasonable allowance for the combined overhead and profit 
                 included in the change order shall be based upon the schedule set forth in 
                 Article 7.3.11, as supplemented.

7.2.4 Add the following Article 7.2.4:

In order to facilitate consideration of change order requests, all such requests, 
except those involving an amount less than $500 must be accompanied by a 
complete itemization of costs, including labor, materials and subcontractor costs
which shall likewise be itemized. Changes for more than $500 will not be 
approved without such itemization.

7.3 CONSTRUCTION CHANGE DIRECTIVES

7.3.8 Delete the first sentence and insert the following:

The amount of credit to be given by the Contractor to the Owner for a deletion 
or change which results in a net decrease in the Contract Sum shall be the 
actual net cost plus reasonable allowance for overhead on net cost and profit 
thereon as approved by the Architect and Owner.
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7.3.11 Add the following Article 7.3.11:

The allowance for overhead and profit combined, including extended direct job 
and home office overhead and any and all delay, impact, inefficiency, disruption 
and ripple effect to be included in the total cost to the Owner, shall be based on 
the following schedule.

.1 For the Contractor, for work performed by the Contractor's own forces, 
        15 percent of the cost.

.2 For the Contractor, for work performed by the Contractor's subcontractor,           
        10 percent of the amount due the subcontractor.

.3 For each subcontractor or sub-subcontractor involved, for work 
performed by that subcontractor or sub-subcontractor's own forces, 15 
percent of the cost.

.4 For each subcontractor, for work performed by the subcontractor's 
sub-subcontractor's, 10 percent of the amount due the 
sub-subcontractor.

.5 Costs to which overhead and profit is to be applied shall be determined 
in accordance with Article. 7.3.4.

ARTICLE 8 – TIME

8.2 PROGRESS AND COMPLETION

8.2.1 Add the following to the end of the second sentence:

and that the Contractor is fully capable of properly completing the Work within 
the Contract Time.

8.3 DELAYS AND EXTENSIONS OF TIME

8.3.3 Add the following to the end of Article 8.3.3:

No delay, interference, hindrance or disruption, from whatever source or cause, 
in the progress of the Contractor’s Work shall be a basis for an extension of 
time and/or additional compensation, unless the delay, interference, hindrance 
or disruption (1) is without the fault and not the responsibility of the Contractor, 
its subcontractors and/or suppliers and (2) directly affects the overall completion
of the Work as reflected on the critical path of the Contractor’s updated and 
accepted construction schedules.  The Contractor expressly agrees that the 
Owner shall have the benefit of any float in the construction schedule and that 
delays to construction activities, which do not affect the overall completion of 
the Work, do not entitle the Contractor to any extension in the Contract Time 
and/or increase in Contract Sum.

8.3.4 Add the following Article 8.3.4:

All claims by the Contractor for an increase in the Contract Time must follow the 
procedures set forth in Articles 15.1.2, 15.1.3, 15.1.5 and 15.1.6, including the 
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requirement that the Contractor give written notice of any claim within 
twenty-one (21) days after occurrence of the event giving rise to such claim or 
within twenty-one (21) days after the Contractor first recognizes the condition 
giving rise to the claim, whichever is earlier.

8.3.5 Add the following Article 8.3.5:

If the Contractor submits a schedule indicating or otherwise expressing an          
intent to complete the Work prior to the date of substantial completion, the 
Owner shall have no liability to the Contractor for any failure by the Contractor to
complete the Work prior to the expiration of the Contract Time.

ARTICLE 9 - PAYMENTS AND COMPLETION

9.3 APPLICATION FOR PAYMENTS

9.3.1 Add the following sentence to the end of Article 9.3.1:

The form of Application for Payment will be the current edition of the AIA 
Document G702, Application and Certification for Payment, supported with AIA 
Document G703, Continuation Sheet.

9.3.1.3 Add the following Article 9.3.1.3:

In any contract awarded by the state of Mississippi or any agency, unit or 
department of the State of Mississippi or by any political subdivision thereof, the 
amount of retainage that may be withheld is governed by Mississippi law.

In all other contracts, the Owner will retain, until the Work is one hundred 
percent (100%) complete, five percent (5%) of the amount due the Contractor 
on account of progress payments.  No reduction in retainage will be made until 
final payment is made except that when the original Contract amount is in an 
amount equal to or greater than $250,000, then whenever such Work is fifty 
percent (50%) complete and on schedule and satisfactory, in the opinion of the 
Architect and the Owner, fifty percent (50%) of the retainage may be returned to 
the Contractor and two point five percent (2.5%) will be retained on all 
subsequent progress payments.  The Owner may subsequently increase the 
retainage if the Contractor’s manner of completion of the Work and/or its 
progress does not remain satisfactory to the Architect and/or Owner or if the 
Surety withholds its consent to payment for other good and sufficient reasons.

9.3.2.1 Add the following Article 9.3.2.1:

Payment for materials stored at some location other than the Project site, may 
be approved by the Architect and the Owner after the Contractor has submitted 
the following items:

.1 An acceptable Lease Agreement between the Contractor or one of its 
        subcontractors or suppliers and the owner of the land, or building, where 
        the materials are stored covering the specific area where the materials 
        are located.

.2 Consent of Surety or other acceptable bond to cover the materials 
        stored off-site.
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.3 All Perils Insurance coverage for the full value of the materials stored 
        off-site.

.4 A Bill of Sale from the Manufacturer to the Contractor for the stored 
        materials.

.5 A complete list and inventory of materials manufactured, stored and 
        delivered to the storage site and of materials removed from the storage 
        site and delivered to the Project.

.6 A review by the Architect of the materials stored off-site prior to release 
        of payment.

.7 Proof of payment of stored materials verified by the supplier must be 
submitted to the Architect within thirty (30) days of the Application for 
Payment on which payment for said materials was made.  If proof of 
payment is not submitted within thirty (30) days, then payment for said 
materials will be deducted from the next application for payment and 
withheld until proof of payment is received.

9.5 DECISIONS TO WITHHOLD CERTIFICATION

9.5.1.7 Delete the word “repeated”.

9.5.1.8 Add the following Article 9.5.1.8:

The letter from the Contractor which is required by Article 15.1.6.2 has not been 
received.

9.6 PROGRESS PAYMENTS

9.6.1 Delete Article 9.6.1 in its entirety and insert the following:

Subject to the conditions of the Contract, the Owner shall make payment to the 
Contractor in the amount certified within thirty (30) days after receipt of the 
Certificate for Payment from the Architect.  Payment shall not be considered 
late until thirty (30) days after Owner’s receipt of the approved Certificate for 
Payment from the Architect.

9.6.1.1 Contractor’s Applications for Payment shall be submitted on or before the 25th 
day of each month.  Any application not submitted on or before this date may 
not be processed or approved until the following month.

9.6.7 Delete the word “Unless” from the first sentence and insert the phrase “Whether 
or not.”

Add the following to the end of Article 9.6.7:
The amount retained by the Contractor from each payment to each 
Subcontractor and material supplier shall not exceed the percentage retained 
by the Owner from the Contractor for the Subcontractor’s Work.

9.7 FAILURE OF PAYMENT

9.7 In the first sentence, delete the words "or awarded by binding dispute 
resolution".
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9.8 SUBSTANTIAL COMPLETION

9.8.1 Delete Article 9.8.1 in its entirety and insert the following:

Substantial completion for purposes of this Contract occurs upon Contractor’s 
compliance with the following conditions precedent:  (a) the Contractor  
furnishes to the Architect all close-out  documents required by the Contract 
Documents in a form satisfactory to the Architect and the Owner, (b) the 
Contractor furnishes the manufacturers’ certifications and/or warranties required
by the Contract Documents; (c) the Contractor furnishes the Guarantee of Work 

set forth herein below; and (d) the Architect certifies that the Work is sufficiently 
complete in accordance with the Contract Documents so that the Owner can 
occupy or utilize the Work for its intended purpose.

The Guarantee of Work shall be submitted as a separate document signed by 
Contractor and Contractor’s Surety and shall state the following:

Contractor and Contractor’s Surety hereby guarantee that all Work performed 
on the Project is free from defective and/or nonconforming materials and 
workmanship and that for a period of one year from the date of final completion 
or such longer period of time as may be called for in the Contract Documents 
for such portions of the Work, Contractor or its Surety will repair and/or replace 
any defective and/or nonconforming materials and workmanship in accordance 
with the requirements of the Contract Documents.

9.8.2.1 Add the following Article 9.8.2.1:

The Contractor shall be responsible for the costs of inspections made by the 
Architect including any and all other related expenses incurred by the Architect 
for providing services for the Project required by failure of the Contractor to 
achieve final acceptance / completion of the Project within 30 days after the first 
occurrence of the below described events:

.1 Specified date of Substantial Completion; or

.2 Actual date of Substantial Completion.

The costs of the Architect’s additional services shall be deducted by the Owner 
from the Contractor’s final application for payment to pay the Architect for 
additional services required by the Contractor’s failure to achieve final 
completion of the project within the 30 day period described above.

9.8.4 Delete the last sentence of Article 9.8.4 and insert the following:

Warranties required by the Contract Documents shall commence and continue 
for one (1) year from the date of Substantial Completion except that the roof 
system shall be warranted for a period of three (3) years from the date of 
Substantial Completion.

9.8.5 Add the following to the end of Article 9.8.5:

Contractor’s execution of the Certificate of Substantial Completion constitutes 
Contractor’s representation that the items on the list accompanying the 
Certificate can and will be completed by Contractor and his subcontractors 
within thirty (30) days of Contractor’s execution of the Certificate.  Based upon 
this representation by Contractor and upon the acknowledgment of the Architect 
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that the listed items remaining can be completed within thirty (30) days, the 
Owner agrees to execute the Certificate of Substantial Completion.  If 
Contractor fails to complete the items on the list within thirty (30) days of 
Contractor’s execution of the Certificate, then the Owner, at its option and 
without prejudice to any other rights or remedies it may have under this 
Contract or otherwise and without notice to Contractor or Surety, may proceed 
to have same completed and to deduct the reasonable costs thereof from the 
amounts then due or thereafter to become due to Contractor.

9.8.6 Add the following Article 9.8.6:

The costs of inspections made by Architect which are not required by Articles 4, 
9.8 or 9.10 of the General Conditions and any other inspection required by 
Article 12 other than the year-end inspection itself, will be the responsibility of 
the contractor and will be deducted by the Owner from the Application for 
Payment submitted after the Owner’s receipt of the Architect’s statement for its 
costs of additional inspections.  These costs are not the result of Contractor’s 
failure to timely complete the Contract within the specified time and, therefore, 
such costs are in addition to and not a part of any liquidated damages  
calculation, if any.

9.8.7 Add the following Article 9.8.7:

Upon the Owner’s acceptance of the Work as substantially complete and upon 
Contractor’s compliance with all conditions precedent to substantial completion 
as stated in Section 00 73 13,  Article 9.8.1 and upon application by the 
Contractor, the Owner will pay to the contractor all retainage held by the Owner 
less an amount equal to the greater of (a) two percent (2%) of the Contract 
Sum, or (b) two hundred percent (200%) of the estimated cost of the Work 
remaining to be performed by the Contractor in accordance with the Architect’s 
determination. Final payment, including all retainage, shall be made at the time 
and in the manner provided for final payment in accordance with the provisions 
of Article 9.10 and the additional conditions precedent to final acceptance / 
payment set forth in Section 00 73 13, Article 9.8.5.

9.9 PARTIAL OCCUPANCY OR USE

9.9.1.2 ADD THE FOLLOWING ARTICLE 9.9.1.2:

The Owner’s occupancy or use of any completed or partially completed portions 
of the  Work shall not affect Contractor’s obligation to complete incomplete 
items on the list attached to the Certificate of Substantial Completion within the 
time fixed in the Certificate and does not waive Owner’s right to obtain 
completion of incomplete items at Contractor’s expense upon Contractor’s 
failure to timely complete same.

9.11 LIQUIDATED DAMAGES

Liquidated Damages.  Time being of the essence of this Contract and a matter of material  
consideration thereof, a reasonable estimate in advance is established to cover losses 
incurred by the Owner if the Project is not substantially complete on the date set forth in the 
Contract Documents.  The Contractor and his Surety will be liable for and will pay the Owner 
the sums hereinafter stipulated as fixed and agreed as liquidated damages for each calendar
day for delay until the Work is substantially complete.  The Contractor and his Surety 
acknowledge that the Owner’s losses caused by the Contractor’s delay are not readily 
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ascertainable and that the amount estimated per day for liquidated damages is reasonable 
and is not a penalty.

The amount established per day for liquidated damages is two hundred fifty  dollars 
($250.00).

ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY

10.1 SAFETY PRECAUTIONS AND PROGRAMS

Add the following to the end of Article 10.1:

The Architect shall not administer the Contractor’s performance of its duties and 
responsibilities under Article 10 (including  Articles 10.1 through 10.6) because the initiation,  
maintenance and supervision of safety precautions and programs is the sole responsibility of 
the Contractor as means, methods, techniques, sequences and procedures of construction  
and, therefore, is not part of the Contractor’s scope of Work which is to be administered by 
the Architect.

ARTICLE 11 - INSURANCE AND BONDS

11.1 CONTRACTOR'S INSURANCE AND BONDS

11.1.2 Delete Article 11.1.2 in its entirety and insert the following:

The insurance required by Article 11.1.1 will be written for not less than the following, or greater
amounts if required by law or if deemed necessary by the Contractor to protect its interests.

.1 GENERAL LIABILITY:
Commercial General Liability

(Including XCU)
General Aggregate $1,000,000.00 Aggregate
Products & Completed Operations $1,000,000.00 Aggregate

Personal & Advertising Injury $   500,000.00 Per Occurrence
BI & PD (Per Occurrence) $   500,000.00 Per Occurrence
Fire Damage Liability $     50,000.00 Per Occurrence
Medical Expense $       5,000.00 Per Person
.2 OWNERS & CONTRACTORS PROTECTIVE LIABILITY:
Bodily Injury & Property Damage $1,000,000.00 Aggregate
Bodily Injury & Property Damage $   500,000.00 Per Occurrence
.3 AUTOMOBILE LIABILITY:

(Owned, non-owned & hired vehicles)
Contractor Insurance Option Number 1:

Bodily Injury & Property Damage $   500,000.00 Per Occurrence
(Combined Single Limit)

Contractor Insurance Option Number 2:
Bodily Injury $   250,000.00 Per Occurrence
Bodily Injury $   500,000.00 Per Accident
Property Damage $   100,000.00 Per Occurrence

.4 EXCESS LIABILITY:
(Umbrella on projects over $500,000)
Bodily Injury & Property Damage $1,000,000.00 Aggregate

(Combined Single Limit) $1,000,000.00 Per Occurrence
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.5 WORKERS' COMPENSATION:
(As required by Statute)
EMPLOYERS' LIABILITY

Accident $   100,000.00 Per Occurrence
Disease $   500,000.00 Policy Limit
Disease $   100,000.00 Per Employee

.6 PROPERTY INSURANCE:
Builder's Risk $   Must be equal to value
Or Installation Floater     of work

The Owner and Architect will be named as additional insureds on the Contractor’s CGL policy
and the Contractor’s certificate of insurance must state that the Owner and Architect are
additional insureds under the referenced CGL policy and that all of Contractor’s contractual
liabilities, including but not limited to its indemnity obligations, are covered by such CGL policy.

Any language contained on the certificate of insurance form or elsewhere to the contrary is
deemed stricken.

The certificate of insurance must also state that all of Contractor’s contractual liabilities,
including but not limited to its indemnity obligations, are covered.  Any terms and conditions
contained in the certificate of insurance which are contrary to the Contractor’s contractual
obligations are hereby stricken from the certificate.

11.1.5 Add the following Article 11.1.5:
Furnish one copy of the certificate herein required for each copy of the 
Agreement, specifically setting forth evidence of all coverage required by Article 
11.  The form of the certificate will be AIA Document G715 or a similar form 
acceptable to Owner.  Furnish to the Owner and Architect, copies of any 
endorsements that are subsequently issued amending coverage or limits.  If the 
coverages are provided on a claims-made basis, the policy date or retroactive 
date shall predate the Contract and the termination date of the policy, or the 
applicable extended reporting period shall be no earlier than the termination 
date of coverages required to be maintained after final payment.

11.4 LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION INSURANCE

11.4 Delete Article 11.4 in its entirety.

ARTICLE 12 - UNCOVERING AND CORRECTION OF WORK

12.1 UNCOVERING OF WORK

12.1.2 Delete the second sentence of Article 12.1.2 entirely and replace with:

If such Work is in accordance with the Contract Documents, costs of uncovering
and replacement shall, by appropriate Change Order, be at the Owner's 
expense.

12.2 CORRECTION OF WORK

12.2.2 AFTER SUBSTANTIAL COMPLETION

12.2.2.1 Add the following to the end of Article 12.2.2.1:
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Prior to the end of the one-year period (three years for roof systems), the 
Architect may schedule a warranty inspection which shall be attended by the 
Architect, the Owner, the Contractor and all major subcontractors.  During this 
inspection, the parties shall identify all defective and/or nonconforming items 
and fix a time within which all defective and/or nonconforming items shall be 
repaired and/or replaced.

12.2.2.1.1  Add the following Article 12.2.2.1.1:

Within the one-year period (three years for roof systems), provided for in the 
Guarantee of Work required by Article 9.8.1, if repairs or replacement are 
requested by Owner in connection with the Work which, in the opinion of the 
Owner, are rendered necessary as a result of the use of materials, equipment 
or workmanship which are inferior, defective or not in accordance with the 
Contract Documents, the Contractor and/or its Surety shall promptly, upon 
receipt of notice from and without expense to the Owner, place in satisfactory 
condition in every particular, all such Work, correct all defects therein and make 
good all damages to the building, site, equipment or contents thereof; and make 
good any work or materials or the equipment and contents of said buildings or 
site disturbed in fulfilling any such guarantee.  If, after notice or within the time 
agreed upon by the parties at the warranty inspection, the Contractor and/or its 
Surety fail to proceed promptly to comply with the terms of the guarantee, the 
Owner may have the defects corrected in accordance with Article 2.5 and the 
Contractor and his Surety shall be liable for all expenses incurred.  All special 
guarantees applicable to definite parts of the Work stipulated in the Contract 
Documents shall be subject to the terms of this paragraph during the first year 
of the life of such special guarantee.

ARTICLE 13 - MISCELLANEOUS PROVISIONS

13.5 INTEREST

13.5 Delete Article 13.5 in its entirety and insert the following:

Payments due and unpaid under the Contract Documents shall bear interest as  
provided by applicable Mississippi law.

13.6 ATTORNEYS’ FEES AND EXPENSES

Add the following Article 13.6 to private projects not funded in whole or in part by
public monies.

The prevailing party in any dispute between the parties arising out of or related 
to this Agreement or the breach thereof, shall be entitled to reasonable 
attorneys’ and expert witness(es) fees and expenses incurred in pursuing or 
defending any claim.

ARTICLE 14 - TERMINATION OR SUSPENSION OF THE CONTRACT

14.1 TERMINATION BY THE CONTRACTOR

14.1.1.4 Delete Article 14.1.1.4 in its entirety.
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14.1.3 Delete ", as well as reasonable overhead and profit on Work not executed," 
                    between "executed" and "and" in the third line.

14.2 TERMINATION BY THE OWNER FOR CAUSE

14.2.1.1 Delete the word “repeatedly” from Article 14.2.1.1.

14.2.1.3 Delete the word “repeatedly” from Article 14.2.1.3.

14.2.1.5 Add the following Articles 14.2.1.5 and 14.2.1.6:

.5 fails to achieve Substantial Completion of the Project as described 
in Section 00 73 13, Article 9.8.5, within the time stated therein;

.6 fails to meet any deadline required by the Contract.  Contractor acknowledges 
that time is of the essence of this Contract and that all deadlines required by the 
Contract are critical to timely completion of the Contract.  Therefore, Contractor 
agrees that its failure to meet any deadline constitutes a substantial and 
material breach of this Contract, entitling the Owner to terminate the Contract.

14.2.2 Delete the word “certification” in the first sentence and insert the word “advice”.

14.2.4 Delete the phrase “Initial Decision Maker” and insert the word “Architect”.

14.2.5 Add the following Article 14.2.5:

If the Owner terminates the Contract for cause, and it is determined for any 
reason that the Contractor was not actually in default under the Contract at the 
time of termination, the Contractor shall be entitled to recover from the Owner 
the same amount as the Contractor would be entitled to receive under a 
termination for convenience as provided by Article 14.4.  The foregoing shall 
constitute the Contractor’s sole and exclusive remedy for termination of the 
Contract.  In no event shall the Contractor be entitled to special, consequential, 
or exemplary damages, nor shall the Contractor be entitled to anticipated profits 
resulting from termination of this Contract.

14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

14.4.3 Add after the end of that sentence: “The Contractor shall not be entitled to 
                    receive any payment for either overhead or profit on work not performed.”

ARTICLE 15 - CLAIMS AND DISPUTES

15.1 CLAIMS

15.1.2 Delete the phrase "in accordance with the requirements of the final dispute 
                        resolution method selected within the Agreement".

15.1.6 CLAIMS FOR ADDITIONAL TIME

15.1.6.2 Add the following to the end of Article 15.1.6.2:
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The Contractor must submit each month with his Application for Payment a 
separate letter stating that he is requesting an extension of time for abnormal 
adverse weather or that he has no claim for an extension for that period of time. 
Payment is not due on the Application for Payment until the letter is received.  
Complete justification, as per Article 8.3.6.,including weather reports, daily 
reports, correspondence and any other supporting data must be provided for 
each day for which a request for time extension is made in compliance with 
Article 8.3.6.  A letter or statement that the Contractor was delayed is not as 
adequate justification.  The receipt of this request and data by the Architect will 
not be considered as Owner or Architect approval of a time extension in any 
way.

15.1.6.3 Add the following Article 15.1.6.3:
A. This Article governs the procedure for determination of time extensions for

abnormally adverse or unusually severe weather. In order for the Owner and 
Architect to award a time extension under this Article, the following conditions 
must be satisfied:

(1) The weather experienced at the Project site during the Contract
     period must be found to be abnormally adverse or unusually severe, that is,

more severe than the adverse weather anticipated for the Project location 
during any given month.

(2) The abnormally adverse or unusually severe weather must actually cause a
delay to the completion of the Project. The delay must be beyond the control
and without the fault or negligence of the Contractor.

B. The following schedule of monthly anticipated adverse weather delays is based
on National Oceanic and Atmospheric Administration (NOAA) or similar data for
the Project location and will constitute the base line for monthly weather time
evaluations.  The Contractor's activity durations in the progress schedule must
reflect these anticipated adverse weather delays in all weather dependent
activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DAYS BASED ON FIVE (5) DAY WORK
WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
(6) (6) (5) (5) (5) (5) (5) (7)       (4)       (4)     (4)       (7)

C. Upon acknowledgment of the Notice of Proceed (NTP) and continuing
throughout the Contract, the Contractor shall record on the daily report, the
occurrence of adverse weather and resultant impact to normally scheduled
Work. Actual adverse weather delay days must prevent work on the Project's
critical activities for 50 percent or more of the Contractor's scheduled work day.
The number of actual adverse weather days shall include days impacted by
actual adverse weather (even if adverse weather occurred in previous month),
be calculated chronologically from the first to the last day of each month, and be
recorded as full days. If the number of actual adverse weather delay days
exceeds the number of days anticipated in paragraph B, above, the Owner and
the Architect will convert any qualifying delays to calendar days, giving full
consideration for equivalent fair weather work days, and issue a modification in
accordance with the contract.

15.1.6.4 Add the following Article 15.1.6.4:
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Claims for increase in the Contract Time shall set forth in detail the facts and 
circumstances which support such Claim, including but not limited to, the cause 
of such delay, the date such delay began to affect the critical path, the date 
such delay ceased to affect the critical path and the number of days of 
additional time requested. The Contractor shall not be entitled to an increase in 
the Contract Time for delays which did not affect the critical path or to the extent 
there were concurrent non-excusable delays. The Contractor may be requested 
to provide additional documentation to substantiate its Claim, including but not 
limited to, schedules that indicate all activities affected by such delay.

15.1.8 Add the following Article 15.1.8:

The Contractor expressly agrees that the Article 15 Claims and Disputes 
process is the only dispute resolution mechanism that will be recognized by the 
parties for any claims put forward by the Contractor, notwithstanding any other 
claimed theory of entitlement on the part of the Contractor or its subcontractors 
or suppliers against the Owner and/or the Architect or any of their design 
consultants, including, but not limited to, all claims of breach of contract, breach 
of warranty, misrepresentation, negligence, professional negligence, and/or any 
other tort.

15.2 INITIAL DECISION

15.2.4 Add “within thirty (30) days” to the end of Article 15.2.4.

15.3 MEDIATION

15.3.1 Delete the phrase “shall be subject to mediation as a condition precedent to 
binding dispute resolution” and insert the phrase “may be subject to mediation 
upon mutual agreement of the Owner and Contractor”.

15.3.2 Delete the word “shall’ in the first sentence wherever it appears and insert the 
word “may”.

15.3.3 Delete Article 15.3.3 in its entirety.

15.4 ARBITRATION

15.4.1 Delete the words “parties have" in the first sentence and insert the words 
“Owner has” and delete the phrase “unless the parties mutually agree” in the 
first sentence and insert the phrase “unless the Owner chooses”.

15.4.4 CONSOLIDATION OR JOINDER

15.4.4 Delete Article 15.4.4, including subparts .1-.3, in its entirety and insert the 
following:
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15.4.4.1 The Owner, at its sole discretion, may consolidate any arbitration, if any, 
conducted under this Agreement with any other arbitration to which it is a party 
where the Owner determines that the arbitrations to be consolidated 
substantially involve common questions of law or fact and the Owner, at its sole 
discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is 
to be accorded in arbitration.

END OF SECTION
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SECTION 01 10 00

SUMMARY

PART 1  GENERAL

1.1 PROJECT

A. Project Name:  Jackson Planetarium Exhibit Fabrication - JRA.

B. Owner's Name:  Jackson Redevelopment Authority.

C. Architect's Name:  CDFL Architects + Engineers PA.

D. The Project consists of the construction of planetarium dome screen, projector, A/V equipment,
sound, lighting, seating, control panel, and associated accessories .

1.2 CONTRACT DESCRIPTION

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. Work covered by the Contract Documents is as shown in Drawings and described in the Project
Manual.

B. Start of Work: Work shall be started immediately upon issuance of a Notice to Proceed. Prior to
this, all Contracts and beginning documents will have been executed and insurance in force.

C. Time of Completion: 270 days from written Notice to Proceed.

D. Contractor's Duties
1. Except as specifically noted, provide and pay for:

a. Labor, materials, and equipment.
b. Tools, construction equipment, and machinery.
c. Water, heat, and utilities required for construction as specified in 01 50 00 -

Temporary Facilities and Controls.
d. Other facilities and services necessary for proper execution and completion of the

Work.
2. Pay legally required sales, consumer, use, payroll, privilege and other taxes.
3. Secure and pay for, as necessary for proper execution and completion of the Work, and as

applicable at the time of receipt of the bids:
a. Permits
b. Government fees.
c. Licenses.

4. Give required notices.
5. Comply with codes, ordinances, rules, regulations, orders and other legal requirements of

public authorities which bear on performance of Work.
6. Promptly submit written notice to Architect of observes variance of Contract Documents

from legal requirements. Assume responsibility for work known to be contrary to such
requirements, without notice.

7. Enforce strict discipline and good order among employees. Do not employ or work unfit
persons, or persons not skilled in assigned tasks, or any person to which the Architect
and/or the Owner has an objection.

8. Provide a written safety plan.



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

01 10 00 - 2 SUMMARY

E. Coordination: The Contractor is responsible for coordination of his total project. All Contractors
and Subcontractors will cooperate with the Architect.

1.4 OWNER-FURNISHED PRODUCTS

A. Products furnished by Owner: Products furnished by Owner will be described in each
appropriate Project Manual Section and noted on the Drawings.

B. Owner will supply and install the following:
1. N/A.

C. Owner will supply the following items and equipment for installation by Contractor:
1. N/A.

D. Owner's Duties:
1. Schedule delivery date with Supplier in accordance with Construction Schedule.
2. Obtain installation drawings and instructions.
3. Submit claims for transportation damages.
4. Arrange Guarantees, Warranties, etc.

E. Contractor's Duties:
1. Designate required delivery date for each product in Construction Schedule.
2. Promptly inspect delivered products; report missing, damaged, or defective items.
3. Handle at site, including uncrating and storage.
4. Protect from exposure to elements, from damage, vandalism, and theft after delivery to

site.
5. Repair or replace items damaged as a result of Contractor's operations.
6. Install and make final connections.

1.5 GENERAL CONTRACTOR OCCUPANCY

A. Building is currently under construction.

B. Contractor for this project must coordination with Fountain Construction.

1.6 OWNER OCCUPANCY

A. Owner intends to occupy the Project upon Substantial Completion.

B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.

C. Schedule the Work to accommodate Owner occupancy.

1.7 CONTRACTOR'S USE OF SITE AND PREMISES

A. Confine operations at site to areas permitted by:
1. Law.
2. Ordinances.
3. Permits.
4. Contract Documents.
5. Owner.

B. Do not unreasonably encumber site with materials or equipment.

C. Do not load structure with weight that will endanger structure.
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D. Assume full responsibility for protection and safekeeping of products stored on premises.
1. Provide security for work in place and stored material.

E. Move any stored products which interfere with operations of Owner or other Contractors.

F. Obtain and pay for use of additional storage or work areas needed for Operations.

G. Use of Site for Construction Operations and Storage:  Limited to areas noted on Drawings.

H. Provide access to and from site as required by law and by Owner:
1. Emergency Building Exits During Construction:  Keep all exits required by code open during

construction period; provide temporary exit signs if exit routes are temporarily altered.
2. Do not obstruct roadways, sidewalks, or other public ways without permit.

1.8 SUBCONTRACTOR'S LIST

A. Within seven (7) days following written notice of Award of Contract, Contractor shall submit to
Owner and Architect a list of all Subcontractors to be used on the Project.

1. Any Subcontractor listed must be acceptable to the Owner and Architect.
2. The Contractor shall, without any additional cost to the Owner, replace any Subcontractor

or Vendor against which Owner or Architect has a reasonable objection.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 20 00

PRICE AND PAYMENT PROCEDURES

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Procedures for preparation and submittal of applications for progress payments.

B. Change procedures.

1.2 RELATED REQUIREMENTS

A. Section 01 21 00 - Allowances:  Payment procedures relating to allowances.

B. Section 01 22 00 - Unit Prices:  Monetary values of unit prices; Payment and modification
procedures relating to unit prices.

1.3 SCHEDULE OF VALUES

A. Form to be used:  AIA G703.

B. Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit draft to Architect for approval.

C. Forms filled out by hand will not be accepted.

D. Submit Schedule of Values in duplicate within 15 days after date of Owner-Contractor
Agreement.

E. Format:  Utilize the Table of Contents of this Project Manual. Identify each line item with number
and title of the specification Section.  

1. Itemize separate line item cost for each of the following cost items:
a. Performance and Payment Bonds
b. Field Supervision
c. Layout
d. Temporary Facilities and Controls

2. Itemize separate line item cost for work required by each Section for these Specifications.
3. For each line item which has an installed value of more than $20,000, break down costs to

list major products for operations under each item, rounding figures to nearest dollar.

F. Include in each line item, the amount of Allowances specified in this section.  For unit cost
Allowances, identify quantities taken from Contract Documents multiplied by the unit cost to
achieve the total for the item.

G. Include within each line item, a direct proportional amount of Contractor's overhead and profit.

H. Make sum of total costs of all items listed in Schedule equal to total Contract Sum.

I. Review and Resubmittal: After Architect's review, if requested, revise and resubmit Schedule of
Values in same manner.

J. Revise schedule to list approved Change Orders, with each Application For Payment.
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1.4 APPLICATIONS FOR PROGRESS PAYMENTS

A. Payment Period:  Submit at intervals stipulated in the Agreement.

B. Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit sample to Architect for approval.

C. Forms filled out by hand will not be accepted.

D. Execute certification by signature of authorized officer.

E. Use data from approved Schedule of Values.  Provide dollar value in each column for each line
item for portion of work performed and for stored products.

F. List each authorized Change Order as a separate line item, listing Change Order number and
dollar amount as for an original item of work.

G. Submit one electronic and three hard-copies of each Application for Payment.

H. Include the following with the application:
1. Transmittal letter as specified for submittals in Section 01 30 00.
2. Partial release of liens from major subcontractors and vendors.
3. Affidavit Certifying Payment to all Subcontractors: Submit to Owner Affidavit Certifying

Payment to All Contractors with each Application for Payment following the submittal,
approval, and payment of Application for Payment No. 1.

4. Affidavits attesting to off-site stored products.
5. Submit with each Application for Payment a weather delay letter.

I. When Architect requires substantiating information, submit data justifying dollar amounts in
question.  Provide one copy of data with cover letter for each copy of submittal. Show
application number and date, and line item by number and description.

1.5 MODIFICATION PROCEDURES

A. For minor changes not involving an adjustment to the Contract Sum or Contract Time, Architect
will issue instructions directly to Contractor.

B. For other required changes, Architect will issue a document signed by Owner instructing
Contractor to proceed with the change, for subsequent inclusion in a Change Order.

1. The document will describe the required changes and will designate method of determining
any change in Contract Sum or Contract Time.

2. Promptly execute the change.

C. For changes for which advance pricing is desired, Architect will issue a document that includes
a detailed description of a proposed change with supplementary or revised drawings and
specifications, a change in Contract Time for executing the change with a stipulation of any
overtime work required and the period of time during which the requested price will be
considered valid.  Contractor shall prepare and submit a fixed price quotation within ten (10)
days.

D. Contractor may propose a change by submitting a request for change to Architect, describing
the proposed change and its full effect on the Work, with a statement describing the reason for
the change, and the effect on the Contract Sum and Contract Time with full documentation and
a statement describing the effect on Work by separate or other contractors.  
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E. Computation of Change in Contract Amount:  As specified in the Agreement and Conditions of
the Contract.

F. Execution of Change Orders:  Architect will issue Change Orders for signatures of parties as
provided in the Conditions of the Contract.

G. After execution of Change Order, promptly revise Schedule of Values and Application for
Payment forms to record each authorized Change Order as a separate line item and adjust the
Contract Sum.

H. Promptly revise progress schedules to reflect any change in Contract Time, revise
sub-schedules to adjust times for other items of work affected by the change, and resubmit.

1.6 APPLICATION FOR FINAL PAYMENT

A. Prepare Application for Final Payment as specified for progress payments, identifying total
adjusted Contract Sum, previous payments, and sum remaining due.

B. Application for Final Payment will not be considered until the following have been accomplished:
1. All closeout procedures specified in Section 01 70 00.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION - NOT USED

END OF SECTION
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AFFIDAVIT CERTIFYING 
PAYMENT TO ALL SUBCONTRACTORS 

I acknowledge that, pursuant to Miss. Code Ann. §31-5-25 and H.B. 1562, Laws of 2002, that I am 

required to submit monthly certification indicating payments to subcontractors on prior payment requests.  

I, the undersigned Contractor, do hereby certify that I have paid the following amounts to subcontractors 

for Work which has been performed and incorporated into previous Applications for Payment which were 

issued and payment received from the Owner on the project listed below.  I understand that this 

document must be submitted on a monthly basis after the submittal, approval and payment of 

Application for Payment #1. I understand that Jackson Redevelopment Authority reserves the right to 

require me, the undersigned, to provide verification of payment and/or additional information. 

PROJECT NAME:  JACKSON PLANETARIUM EXHIBIT FABRICATION 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

Subcontractor:       Amount: $ 

JACKSON REDEVELOPMENT AUTHORITY
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Subcontractor:             Amount: $      

Subcontractor:             Amount: $      

Subcontractor:             Amount: $      

Subcontractor:             Amount: $      

Subcontractor:             Amount: $      

Subcontractor:             Amount: $      

Subcontractor:             Amount: $      

Subcontractor:             Amount: $      

Subcontractor:             Amount: $      

Subcontractor:             Amount: $      
 
 

(Attach additional list of subcontractors and amounts, if necessary) 
 
 

Contractor Name and Title:          

Contractor Certificate of Responsibility Number:         

Contractor Signature:      Date:     
 
 
*************************************************************************************************************** 

 

STATE OF MISSISSIPPI 

COUNTY OF     

SWORN TO AND SUBSCRIBED BEFORE ME, the undersigned notary public, this the  

  day of    , 20  . 

 

 

            
     NOTARY PUBLIC 
 

My Commission Expires: 
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SECTION 01 21 00

ALLOWANCES

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Cash allowances.

B. Contingency allowance.

1.2 RELATED REQUIREMENTS

A. Section 01 20 00 - Price and Payment Procedures:  Additional payment and modification
procedures.

1.3 CONTINGENCY ALLOWANCE

A. Contractor's costs for products, delivery, installation, labor, insurance, payroll, taxes, bonding,
equipment rental, overhead and profit will be included in Change Orders authorizing
expenditure of funds from this Contingency Allowance.

B. Funds will be drawn from the Contingency Allowance only by Change Order.

C. At closeout of Contract, funds remaining in Contingency Allowance will be credited to Owner by
Change Order.

1.4 ALLOWANCES SCHEDULE

A. Contingency Allowance:  Include the stipulated sum/price of $20,000 for use upon Owner's
instructions.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 23 00

ALTERNATES

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Description of Alternates.

1.2 RELATED REQUIREMENTS

A. Document 00 21 13 - Instructions to Bidders:  Instructions for preparation of pricing for
Alternates.

1.3 ACCEPTANCE OF ALTERNATES

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option. 
Accepted Alternates will be identified in the Owner-Contractor Agreement.

B. Coordinate related work and modify surrounding work to integrate the Work of each Alternate.

1.4 SCHEDULE OF ALTERNATES

A. Alternate No. 1 - (Phase 2 Exhibit Area:  Add 30 additional days):

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 30 00

ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Preconstruction meeting.

B. Progress meetings.

C. Field Samples and Mock-ups.

D. Submittal procedures.

1.2 RELATED REQUIREMENTS

A. Section 00 72 00 - General Conditions:  Dates for applications for payment.

B. Section 01 70 00 - Execution and Closeout Requirements:  Additional coordination
requirements.

C. Section 01 78 00 - Closeout Submittals:  Project record documents; operation and maintenance
data; warranties and bonds.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.1 PRECONSTRUCTION MEETING

A. Schedule meeting after Notice of Award.

B. Attendance Required:
1. Owner.
2. Architect.
3. Contractor.
4. Major Subcontractors.

C. Agenda:
1. Execution of Owner-Contractor Agreement.
2. Submission of executed bonds and insurance certificates.
3. Distribution of Contract Documents.
4. Submission of list of subcontractors, list of products, schedule of values, and progress

schedule.
5. Designation of personnel representing the parties to Contract and Architect.
6. Procedures and processing of field decisions, submittals, substitutions, applications for

payments, proposal request, Change Orders, and Contract closeout procedures.
7. Scheduling.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.
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3.2 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the work at maximum bi-monthly
intervals.

B. Make arrangements for meetings, prepare agenda with copies for participants, preside at
meetings.

C. Attendance Required:
1. Contractor.
2. Owner.
3. Architect.
4. Contractor's superintendent.
5. Major subcontractors.

D. Agenda:
1. Review minutes of previous meetings.
2. Review of work progress.
3. Field observations, problems, and decisions.
4. Identification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.
6. Review of off-site fabrication and delivery schedules.
7. Maintenance of progress schedule.
8. Corrective measures to regain projected schedules.
9. Planned progress during succeeding work period.
10. Maintenance of quality and work standards.
11. Effect of proposed changes on progress schedule and coordination.
12. Other business relating to work.

E. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.3 FIELD SAMPLES AND MOCK-UPS

A. Before installing portions of the Work where mock-ups are required, construct mock-ups in
location and size indicated for each form of construction and finish required to comply with the
following requirements, using materials indicated for the completed Work. The purpose of
mock-up is to demonstrate the proposed range of aesthetic effects and workmanship.

B. Erect on project site at location acceptable to Architect and Owner. Construct each sample or
mock-up completely, including work of all trades required in finished work.

C. Assemble and erect specified items with specified attachment and anchorage devices,
flashings, seals, and finishes.

D. Accepted Mock-ups establish the standard of quality that Architect will judge the Work, and will
be used as a comparison standard for the remaining Work.

E. Accepted Field Samples and Mock-ups may remain as part of the finished Work.

END OF SECTION
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SECTION 01 32 00

CUTTING AND PATCHING

PART 1 GENERAL DESCRIPTION

1.1 SCOPE:  TO SET FORTH BROAD, GENERAL CONDITIONS COVERING CUTTING AND
PATCHING THAT APPLIES TO EVERYONE AND EVERYTHING ON THE JOB.

A. Execute cutting including excavating, fitting, or patching of work required to:
1. Make several parts fit properly.
2. Uncover work to provide for installation of ill-timed work.
3. Remove and replace defective work.
4. Remove and replace work not conforming to Contract requirements.
5. Install specified work in existing construction.

B. In addition to Contract requirements, upon Professional's written instructions:
1. Uncover work for observation of covered work.
2. Remove samples of installed materials for testing.
3. Remove work to provide alteration of existing work.

C. Do not cut or alter work of another Contractor without permission.

D. Payment of Costs:  Costs caused by ill-timed, or defective work, or work not conforming to
Contract Documents will be borne by party responsible for ill-timed, defective work, or
non-conforming work.

PART 2 MATERIALS/PRODUCTS

2.1 MATERIALS FOR REPLACEMENT OR WORK REMOVED

A. Comply with specifications for type of work to be accomplished.

PART 3 EXECUTION

3.1 INSPECTION

A. Inspect existing conditions of work, including elements subject to movement or damage during
cutting and patching.

3.2 PREPARATION PRIOR TO CUTTING

A. Provide shoring, bracing and support, as required, to maintain structural integrity of the building.
 Provide protection for other portions of work and protection from the elements.

3.3 PERFORMANCE

A. Execute cutting and demolition by methods that prevent damage to other work and will provide
surfaces to receive installation of repairs and new work.

B. Execute excavating and backfilling by methods which prevent damage to other work and
prevent settlement.
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C. Restore work, which has been cut or removed; install new products to provide completed work
in accordance with requirements of Contract Documents.

D. Refinish entire surfaces, as necessary, to provide an even finish.  Refinish continuous surfaces
to the nearest intersection and assemblies entirely.

END OF SECTION
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SECTION 01 32 16

CONSTRUCTION PROGRESS SCHEDULE

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Preliminary schedule.

B. Construction progress schedule, bar chart type.

1.2 RELATED SECTIONS

A. Section 01 10 00 - Summary:  Work sequence.

1.3 REFERENCE STANDARDS

A. AGC (CPSM) - Construction Planning and Scheduling Manual; 2004.

B. M-H (CPM) - CPM in Construction Management - Project Management with CPM; O'Brien;
2006.

1.4 SUBMITTALS

A. Within 10 days after date of Agreement, submit preliminary schedule.

B. If preliminary schedule requires revision after review, submit revised schedule within 10 days.

C. Submit updated schedule with each Application for Payment.

1.5 SCHEDULE FORMAT

A. Listings:  In chronological order according to the start date for each activity.  Identify each
activity with the applicable specification section number.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.1 PRELIMINARY SCHEDULE

A. Prepare preliminary schedule in the form of a horizontal bar chart.

3.2 BAR CHARTS

A. Include a separate bar for each major portion of Work or operation.

B. Identify the first work day of each week.

3.3 DISTRIBUTION OF SCHEDULE

A. Distribute copies of updated schedules to Contractor's project site file, to subcontractors,
suppliers, Architect, Owner, and other concerned parties.
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B. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated in
schedules.

END OF SECTION
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SECTION 01 40 00

QUALITY REQUIREMENTS

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Submittals.

B. Quality assurance.

C. Testing and inspection agencies and services.

D. Control of installation.

E. Manufacturers' field services.

F. Defect Assessment.

1.2 RELATED REQUIREMENTS

A. Document 00 72 00 - General Conditions:  Inspections and approvals required by public 
authorities.

B. Section 01 30 00 - Administrative Requirements:  Submittal procedures.

C. Section 01 60 00 - Product Requirements:  Requirements for material and product quality.

1.3 REFERENCE STANDARDS

A. ASTM C1021 - Standard Practice for Laboratories Engaged in Testing of Building Sealants;
2008 (Reapproved 2014).

B. ASTM C1077 - Standard Practice for Laboratories Testing Concrete and Concrete Aggregates
for Use in Construction and Criteria for Laboratory Evaluation; 2014.

C. ASTM C1093 - Standard Practice for Accreditation of Testing Agencies for Masonry; 2013.

D. ASTM D3740 - Standard Practice for Minimum Requirements for Agencies Engaged in the
Testing and/or Inspection of Soil and Rock as Used in Engineering Design and Construction;
2012a.

E. ASTM E329 - Standard Specification for Agencies Engaged in Construction Inspection and/or
Testing; 2014a.

F. ASTM E543 - Standard Specification for Agencies Performing Nondestructive Testing; 2013.

G. IAS AC89 - Accreditation Criteria for Testing Laboratories; 2010.

1.4 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
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B. Test Reports:  After each test/inspection, promptly submit two copies of report to Architect,
Owner and to Contractor. If pertinent, distribute one copy of report to Consulting Engineer and
Subcontractor.

1. Include:
a. Date issued.
b. Project title and number.
c. Name of inspector.
d. Date and time of sampling or inspection.
e. Identification of product and specifications section.
f. Location in the Project.
g. Type of test/inspection.
h. Date of test/inspection.
i. Results of test/inspection.
j. Compliance with Contract Documents.
k. When requested by Architect, provide interpretation of results.

2. Test report submittals are for Architect's knowledge as contract administrator for the limited
purpose of assessing compliance with information given and the design concept expressed
in the Contract Documents, or for Owner's information.

1.5 QUALITY ASSURANCE

A. Testing Agency Qualifications:
1. Prior to start of work, submit agency name, address, and telephone number, and names of

full time registered Engineer and responsible officer.
2. Submit copy of report of laboratory facilities inspection made by NIST Construction

Materials Reference Laboratory during most recent inspection, with memorandum of
remedies of any deficiencies reported by the inspection.

3. Qualification Statement:  Provide documentation showing testing laboratory is accredited
under IAS AC89.

1.6 TESTING AND INSPECTION AGENCIES AND SERVICES

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.1 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

D. Comply with specified standards as minimum quality for the work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have work performed by persons qualified to produce required and specified quality.

F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.
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G. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.

3.2 TESTING AND INSPECTION

A. Testing Agency Duties:
1. Provide qualified personnel at site.  Cooperate with Architect and Contractor in

performance of services.
2. Perform specified sampling and testing of products in accordance with specified standards.
3. Ascertain compliance of materials and mixes with requirements of Contract Documents.
4. Promptly notify Architect and Contractor of observed irregularities or non-compliance of

Work or products.
5. Perform additional tests and inspections required by Architect.
6. Submit reports of all tests/inspections specified.

B. Limits on Testing/Inspection Agency Authority:
1. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents.
2. Agency may not approve or accept any portion of the Work.
3. Agency may not assume any duties of Contractor.
4. Agency has no authority to stop the Work.

C. Contractor Responsibilities:
1. Deliver to agency at designated location, adequate samples of materials proposed to be

used that require testing, along with proposed mix designs.
2. Cooperate with laboratory personnel, and provide access to the Work and to

manufacturers' facilities.
3. Provide incidental labor and facilities:

a. To provide access to Work to be tested/inspected.
b. To obtain and handle samples at the site or at source of Products to be

tested/inspected.
c. To facilitate tests/inspections.
d. To provide storage and curing of test samples.

4. Notify Architect and laboratory 24 hours prior to expected time for operations requiring
testing/inspection services.

5. Employ services of an independent qualified testing laboratory and pay for additional
samples, tests, and inspections required by Contractor beyond specified requirements.

6. Arrange with Owner's agency and pay for additional samples, tests, and inspections
required by Contractor beyond specified requirements.

D. Re-testing required because of non-compliance with specified requirements shall be performed
by the same agency on instructions by Architect.

E. Re-testing required because of non-compliance with specified requirements shall be paid for by
Contractor.

3.3 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust, and
balance equipment as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.
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3.4 DEFECT ASSESSMENT

A. Replace Work or portions of the Work not complying with specified requirements.

B. If, in the opinion of Architect, it is not practical to remove and replace the work, Architect will
direct an appropriate remedy or adjust payment.

END OF SECTION
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SECTION 01 50 00

TEMPORARY FACILITIES AND CONTROLS

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Temporary sanitary facilities.

B. Vehicular access and parking.

C. Waste removal facilities and services.

D. Storage.

1.2 TEMPORARY SANITARY FACILITIES

A. Provide and maintain required facilities and enclosures.  Provide at time of project mobilization.

B. Maintain daily in clean and sanitary condition.

1.3 VEHICULAR ACCESS AND PARKING

A. Comply with regulations relating to use of streets and sidewalks, access to emergency facilities,
and access for emergency vehicles.

B. Coordinate access and haul routes with governing authorities and Owner.

C. Provide and maintain access to fire hydrants, free of obstructions.

D. Provide means of removing mud from vehicle wheels before entering streets.

E. Provide temporary parking areas to accommodate construction personnel.  When site space is
not adequate, provide additional off-site parking.

1.4 WASTE REMOVAL

A. Provide waste removal facilities and services as required to maintain the site in clean and
orderly condition.

B. Provide containers with lids.  Remove trash from site periodically.

C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable
non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

D. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers
with lids.

1.5 STORAGE

A. Contractor shall coordinate the allocation of storage areas.
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PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 60 00

PRODUCT REQUIREMENTS

PART 1  GENERAL

1.1 SECTION INCLUDES

A. General product requirements.

B. Transportation, handling, storage and protection.

C. Product option requirements.

D. Substitution limitations.

E. Maintenance materials, including extra materials, spare parts, tools, and software.

1.2 RELATED REQUIREMENTS

A. Section 01 10 00 - Summary:  Lists of products to be removed from existing building.

B. Section 01 25 00 - Substitution Procedures:  Substitutions made during procurement and/or
construction phases.

C. Section 01 30 00 - Administrative Requirements: Submittal Procedures.

D. Section 01 40 00 - Quality Requirements:  Product quality monitoring.

E. Section 01 74 19 - Construction Waste Management and Disposal:  Waste disposal
requirements potentially affecting product selection, packaging and substitutions.

1.3 DEFINITIONS

A. "Products":  Defined as "The materials, machinery, equipment, components and systems, in
whole or in part, incorporated into The Work".  "Products" does not include materials, tools,
devices, machinery, equipment and systems used for the preparation, manufacture, fabrication,
conveying and installation of The Work.

B. "Level of Excellence":  Defined as "The degree of quality for the Products and Workmanship of
this Project".  The required "degree of quality" shall be established on the basis of one or more
of the following, which shall become the minimum acceptable "degree of quality" ("level of
excellence") for the work of this Project.

1. Architect's Product Selections.
2. Regulatory Agencies.
3. Reference Standards.
4. Manufacturer's Instructions.
5. Industry Standards.

C. "Standard of Quality":  Defined as "The manufactured Product(s) of a particular manufacturer
selected by the Architect as amply suitable to meet the Project requirements in one or more of
the following criterion: appearance, physical attributes, performance characteristics,
appropriateness for intended use or cost".

D. In the absence of the designation "Standard of Quality", such as for a generic product, material
or system, then the specified item (product, material or system) shall be the reference standard
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and shall become the "Standard of Quality".  "Equivalent":  Defined as "Having a level of
excellence which, in the Architect's judgment, is equal to or greater than that established by the
Architect's 'Standard of Quality'".

E. "Manufacturer":  An entity whose principal business is the manufacturing, fabricating,
assembling, and/or supplying of products/systems from off site for incorporation (in whole, or in
part, such as components of a system) into the construction at the Project Site.

1. The Architect's selection of a particular manufacturer usually is on the basis of the
manufacturer's reputation within the Construction Industry, and/or "track record" with the
Architect, for producing quality products on time, and providing responsive follow-up and
reliable warranties.

2. The terms "Fabricator" and "Supplier" used in these Specifications shall be synonymous
with "manufacturer".

F. "Other Acceptable Manufacturers":  Defined as "Manufacturers who have similar qualifications
to the "Standard of Quality" Manufacturer (see above) selected by Architect and are therefore
'acceptable' to offer 'equivalent' products".

1. To the best of the Architect's knowledge, information and belief, the manufacturers listed as
"Other Acceptable Manufacturers" presently have available products, which are considered
to be "equivalent" to the specified product (or selection) by the "Standard of Quality"
Manufacturer.  Where no "Standard of Quality" is indicated then any of the "Acceptable
Manufacturers" listed may offer products complying with the specified requirements.

2. The inclusion of particular manufacturers as "Other Acceptable Manufacturers" does not
signify that other (that is, unlisted) manufacturers are not acceptable or that they do not
have equivalent products nor does the omission of any manufacturer's name indicate
unacceptability for any reason.  Manufacturers who are not listed, and who desire
consideration may request that Contractor submit their product as a Substitution under
provisions of this Section.

1.4 SUBMITTALS

A. Proposed Products List:  Submit list of major products proposed for use, with name of
manufacturer, trade name, and model number of each product.

1. Submit within 15 days after date of Agreement.
2. For products specified only by reference standards, list applicable reference standards.

1.5 QUALITY ASSURANCE

A. General:
1. The quality of all products and workmanship shall be in accordance with the provisions of

this Section and the requirements of the individual Specifications Sections.
2. Whenever a "level of excellence" higher than the minimum industry standard is expected

for products and workmanship, then more rigid standards and more precise requirements
will be indicated within individual Specifications Sections.
a. Example:  For whatever reason, the Architect may, as a performance requirement,

specify a "dry film thickness DFT)" for a coating that is more than the manufacturer's
recommendation or than is normally available in a three coat system.  It shall be
Contractor's responsibility to achieve the required DFT with one or more additional
coats, none of which shall be more than the manufacturer's recommendation for wet
film thickness, for a single coat, when applied.

3. Manufacturer Qualifications:  Company specializing in manufacturing products specified in
this section, with not less than three years of documented experience.

B. Products:
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1. All products incorporated into (that is, which remain within) The Work shall be new except
otherwise provided by the Contract Documents and shall comply with the requirements of
the individual Specifications Sections and as supplemented herein.

2. Matching/Mating of Products:
a. Products required to be supplied in quantity within a Specifications Section shall be

the same, and shall be interchangeable.
b. Manufactured products exposed to view, especially those considered as "Finishes"

(including, but not limited to, items such as floor materials, wall coverings, glass, paint
and ceiling tile, which are installed or applied directly from manufacturer's containers)
shall be of the same factory "run".

c. The Contractor is expected to secure a sufficient quantity with initial purchase to
avoid running short.  Materials within an area, which do not match, as a result of such
failure, will be cause to reject all materials and will not be grounds for additional
compensation.

3. Extra Materials:  When required by individual Specifications Sections, provide products,
spare parts, and maintenance material in condition and quantities required.  All "extra
materials" shall be of the same factory "run" as installed materials.  Deliver to Project Site,
properly store in appropriate locations, and obtain receipt from authorized person prior to
Final Payment.

C. Workmanship:
1. Comply with the "level of excellence" required by individual Specifications Sections.  In the

absence of specific requirements, comply with product(s) manufacturer's instructions and
industry standards.

2. Use only suitably qualified craftsmen to produce work of the specified quality.  Craftsmen
shall be of excellent ability, thoroughly trained and experienced in types of work required,
completely familiar with the quality standards, procedures and materials required.
a. In the acceptance or rejection of manufactured and/or installed work, the Architect will

make no allowance for the lack of skill on the part of workmen.
3. Secure products in place with positive anchorage devices designed and sized to withstand

stresses, vibration, and racking.
4. Provide finishes to match approved samples.

PART 2  PRODUCTS

2.1 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by Contract Documents.

B. Use of products having any of the following characteristics is not permitted:
1. Made using or containing CFC's or HCFC's.
2. Containing lead, cadmium, or asbestos.

C. Where other criteria are met, Contractor shall give preference to products that:
1. If used on interior, have lower emissions, as defined in Section 01 61 16.
2. If wet-applied, have lower VOC content, as defined in Section 01 61 16.

2.2 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only:  Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.
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C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 
Submit a request for substitution for any manufacturer not named.

2.3 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.

PART 3  EXECUTION

3.1 SUBSTITUTION LIMITATIONS

A. See Section 01 25 00 - Substitution Procedures.

B. Architect will consider requests for substitutions only within 15 days after date of Agreement.
Architect will not consider requests for substitutions prior to  Bid Date.

C. Substitutions may be considered when a product becomes unavailable through no fault of the
Contractor.

D. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents, including:

1. Manufacturer's name and address, product, trade name, model or catalog number,
performance and test data, and reference standards.

2. Itemized point-by-point comparison of proposed substitution with specified product, listing
variations in quality, performance, and other pertinent characteristics.

3. Reference to Article and Paragraph numbers in Specification Section.
4. Cost data comparing proposed substitution with specified product and amount of net

change to Contract Sum.
5. Changes required in other Work.
6. Availability of maintenance service and source of replacement parts as applicable.
7. Certified test data to show compliance with performance characteristics specified.
8. Samples when applicable or requested.
9. Other information as necessary to assist Architect's evaluation.

E. Substitution Submittal Procedure (after contract award):
1. Submit substitution requests by completing the form attached to the end of this Section.

3.2 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

D. Transport and handle products in accordance with manufacturer's instructions.

E. Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.
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F. Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

G. Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.

H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.3 STORAGE AND PROTECTION

A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.  See Section 01 74 19.

B. Store and protect products in accordance with manufacturers' instructions.

C. Store with seals and labels intact and legible.

D. Store sensitive products in weathertight, climate-controlled enclosures in an environment
favorable to product.

E. For exterior storage of fabricated products, place on sloped supports above ground.

F. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturer's warranty conditions, if any.

H. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to
prevent condensation and degradation of products.

I. Prevent contact with material that may cause corrosion, discoloration, or staining.

J. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

K. Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 01 63 00

SUBSTITUTIONS AND PRODUCT OPTIONS

PART 1 GENERAL

1.1 DESCRIPTION

A. Scope:  To set forth the procedure and conditions for substitutions and to give the product
options available to the Contractor.

1.2 PRODUCTS LIST

A. Within thirty (30) days after the Contract has been signed, the Contractor will submit to the
Professional five (5) copies of a complete list of all products proposed for installation.

B. Tabulate the list by Specification sections.

C. For products specified under reference standards, include with listing of each product:
1. Name and address of Manufacturer.
2. Trade name.
3. Model, or catalog designation.
4. Manufacturer's data.
5. Performance and test data.
6. Reference standards.

1.3 CONTRACTOR'S OPTIONS

A. For products specified only by reference standards, select any product meeting product
standards by any Manufacturer.

B. For products specified by naming a minimum of three (3) products or Manufacturers, select any
product and Manufacturer named.

C. For product specified by naming one (1) or more products, but indicating the option of selecting
equivalent products by stating "or equal" after specified product, Contractor must submit
request, as required for substitution, for any product not specifically named.

D. For products specified by naming only one (1) product and Manufacturer, an equivalent product
will always be accepted if it is equal in all respects.  The Contractor must submit a request for
substitution as set forth in this Section.

E. For products specified by naming only one (1) product and Manufacturer and stating no
substitutions will be accepted, there is no option and no substitutions will be allowed.  This
option must have written approval by the Owner before bidding.

1.4 SUBSTITUTIONS

A. Professional will not consider requests for substitutions during bidding.

B. Within thirty (30) days after the Contract has been signed, the Professional will consider formal
requests from the Contractor for substitution of products in place of those specified.  Submit five
(5) copies of the request for substitutions.  Include in the request:

1. Complete data substantiating compliance of proposed substitutions with Contract
Documents.

2. For products:
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a. Product identification including Manufacturer's name and address.
b. Manufacturer's literature:  Product description, performance and test data and

reference standards.
c. Samples.
d. Name and address of similar products on which product was used and date of

installation.
3. For construction methods:

a. Detailed description of proposed method.
b. Drawings illustrating methods.

4. Itemized comparison of proposed substitutions with product or method specified.
5. Data relating to changes in construction schedule.
6. Accurate cost data on proposed substitution in comparison with product or method

specified.

C. In making request for substitution, Contractor represents:
1. Proposed product, or method, has been investigated and determined that it is equal or

superior in all respects to that specified.
2. The same guarantee will be provided for substitutions as for product or method specified.
3. Installation of accepted substitutions will be coordinated into the Work, making such

changes required of work to be complete in all respects.
4. All claims for additional costs related to substitution that consequently become apparent will

be waived.
5. Cost data is complete and includes all related costs under the Contract.

D. Substitutions will not be considered if:
1. Indicated, or implied, on shop drawings or product data submittals without formal request

submitted in accordance with this Section.
2. Acceptance will require substantial revision of Contract Documents.
3. In the Professional's judgment, the product, or material, is not equal.

PART 2 (NOT APPLICABLE)

PART 3 (NOT APPLICABLE)

END OF SECTION



 
               
 
SUBSTITUTION REQUEST FORM 
 

Project Name:  
  
  

 
 
Product / Method Comparison 

Product:  Specification / Dwg. No.  
 
 
Specified Item Proposed Item 

Manufacturer:  Manufacturer:  
Product Name:  Product Name:  
Model/Catalog:  Model/Catalog:  

 
 
Provide a detailed description of both the similarities and differences between the specified and proposed items: 
 

 
 
 
 
 

 
 

Credit to Owner for Accepting Substitution: 
 

  ($  ) 
 
 
Does substitution change Contract time?   No   Yes (add)  (deduct)    Days 
 
 
CONTRACTOR REVIEW STATEMENT 
 
This request for substitution constitutes a representation that the submitter: 
 
1. Has investigated proposed product and determined that it meets or exceeds the quality level of the specified 

product. 
 
2. Will provide the same warranty for the substitution as for the specified product. 
 



Substitution Request Form 
Page 2 

3. Will coordinate installation and make changes to other Work which may be required for the Work to be completed 
with no additional cost to Owner. 

 
4. Waives claims for additional costs or time extensions which may subsequently become apparent. 
 
5. Will reimburse Owner and Architect for review or redesign services associated with reapproval by authorities. 
 
 

Signature:  Date:  
Name & Title:  
Company Name:  

 
 
Attach shop drawings, product data and certified test results attesting to the proposed product equivalence.  Burden of 
proof is on proposer. 
 
The Architect will notify Contractor in writing of decision to accept or reject request. 
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SECTION 01 70 00

EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.

B. Cutting and patching.

C. Cleaning and protection.

D. Starting of systems and equipment.

E. Demonstration and instruction of Owner personnel.

F. Closeout procedures, including Contractor's Correction Punch List, except payment procedures.

1.2 RELATED REQUIREMENTS

A. Section 07 84 00 - Firestopping.

1.3 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Cutting and Patching:  Submit written request in advance of cutting or alteration that affects:
1. Structural integrity of any element of Project.
2. Integrity of weather exposed or moisture resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of sight exposed elements.
5. Work of Owner or separate Contractor.

1.4 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

B. Notify affected utility companies and comply with their requirements.

C. Verify that utility requirements and characteristics of new operating equipment are compatible
with building utilities.  Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment.

D. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on drawings.  Follow routing indicated for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

E. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction.  Coordinate locations of fixtures and outlets with finish elements.

F. Coordinate completion and clean-up of work of separate sections.
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G. After Owner occupancy of premises, coordinate access to site for correction of defective work
and work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.

PART 2  PRODUCTS

2.1 PATCHING MATERIALS

A. New Materials:  As specified in product sections; match existing products and work for patching
and extending work.

B. Type and Quality of Existing Products:  Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

C. Product Substitution:  For any proposed change in materials, submit request for substitution
described in Section 01 60 00 - Product Requirements.

PART 3  EXECUTION

3.1 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work. 
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.

D. Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.

E. Verify that utility services are available, of the correct characteristics, and in the correct
locations.

F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching.  After uncovering existing work,
assess conditions affecting performance of work.  Beginning of cutting or patching means
acceptance of existing conditions.

3.2 PREPARATION

A. Clean substrate surfaces prior to applying next material or substance.

B. Seal cracks or openings of substrate prior to applying next material or substance.

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

3.3 GENERAL INSTALLATION REQUIREMENTS

A. Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.
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B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.

C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and
horizontal lines, unless otherwise indicated.

D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.

E. Make neat transitions between different surfaces, maintaining texture and appearance.  

3.4 CUTTING AND PATCHING

A. Whenever possible, execute the work by methods that avoid cutting or patching.

B. Perform whatever cutting and patching is necessary to:
1. Complete the work.
2. Fit products together to integrate with other work.
3. Provide openings for penetration of mechanical, electrical, and other services.
4. Match work that has been cut to adjacent work.
5. Repair areas adjacent to cuts to required condition.
6. Repair new work damaged by subsequent work.
7. Remove samples of installed work for testing when requested.
8. Remove and replace defective and non-complying work.

C. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.  In existing work, minimize damage and restore to
original condition.

D. Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

E. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior
approval.

F. Restore work with new products in accordance with requirements of Contract Documents.

G. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

H. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids
with fire rated material in accordance with Section 07 84 00, to full thickness of the penetrated
element.

I. Patching:
1. Finish patched surfaces to match finish that existed prior to patching.  On continuous

surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other

imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.5 PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly
condition.
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B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.

C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.

D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and
dispose off-site; do not burn or bury.

3.6 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.

B. Provide special protection where specified in individual specification sections.

C. Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement
of heavy objects, by protecting with durable sheet materials.

F. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is
necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

G. Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

3.7 SYSTEM STARTUP

A. Coordinate schedule for start-up of various equipment and systems.

B. Verify that each piece of equipment or system has been checked for proper lubrication, drive
rotation, belt tension, control sequence, and for conditions that may cause damage.

C. Verify tests, meter readings, and specified electrical characteristics agree with those required by
the equipment or system manufacturer.

D. Verify that wiring and support components for equipment are complete and tested.

E. Execute start-up under supervision of applicable Contractor personnel and manufacturer's
representative in accordance with manufacturers' instructions.

F. When specified in individual specification Sections, require manufacturer to provide authorized
representative to be present at site to inspect, check, and approve equipment or system
installation prior to start-up, and to supervise placing equipment or system in operation.

G. Submit a written report that equipment or system has been properly installed and is functioning
correctly.

3.8 DEMONSTRATION AND INSTRUCTION

A. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance,
and shutdown of each item of equipment at scheduled time, at equipment location.
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B. For equipment or systems requiring seasonal operation, perform demonstration for other
season within six months.

C. Provide a qualified person who is knowledgeable about the Project to perform demonstration
and instruction of Owner's personnel.

D. Prepare and insert additional data in operations and maintenance manuals when need for
additional data becomes apparent during instruction.

3.9 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered operation.

3.10 FINAL CLEANING

A. Use cleaning materials that are nonhazardous.

B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains
and foreign substances, polish transparent and glossy surfaces,  vacuum carpeted and soft
surfaces.

C. Remove all labels that are not permanent.  Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical  equipment.

D. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

E. Clean filters of operating equipment.

F. Clean debris from roofs, gutters, downspouts, scuppers, overflow drains, area drains, and
drainage systems.

G. Clean site; sweep paved areas, rake clean landscaped surfaces.

H. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.

3.11 CLOSEOUT PROCEDURES

A. Make submittals that are required by governing or other authorities.

B. Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

C. Notify Architect when work is considered ready for Architect's Substantial Completion
inspection.

D. Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for Architect's Substantial Completion
inspection.
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E. Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect's and Contractor's comprehensive list of items identified to be completed or corrected
and submit to Architect.

F. Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

G. Notify Architect when work is considered finally complete and ready for Architect's Substantial
Completion final inspection.

H. Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.

END OF SECTION
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SECTION 01 75 00

WARRANTIES AND BONDS

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Preparation and submittal of warranties.

B. Time and schedule of submittals.

1.2 RELATED SECTIONS

A. Document 00 72 14 - General Conditions:  Performance bond and labor and material payment
bonds, warranty, and correction of work.

B. Section 01 70 00 - Execution and Closeout Requirements:  Contract closeout procedures.

C. Individual Specifications Sections:  Warranties required for specific Products or Work.

1.3 FORM OF SUBMITTALS

A. Bind in commercial quality 8-1/2 x 11 inch three D side ring binders with durable plastic cloth
covers.

B. Cover:  Identify each binder with typed or printed title WARRANTIES & BONDS with title of
Project; name, address and telephone number of Contractor and equipment supplier; and name
of responsible company principal.

C. Table of Contents:  Neatly typed, in the sequence of the Table of Contents of the Project
Manual, with each item identified with the number and title of the specification section in which
specified, and the name of Product or work item.

D. Separate each warranty with index tab sheets keyed to the Table of Contents listing.  Provide
full information, using separate typed sheets as necessary.  List Subcontractor, supplier, and
manufacturer, with name, address, and telephone number of responsible principal.

1.4 PREPARATION OF SUBMITTALS

A. Obtain warranties and bonds executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within ten days after completion of the applicable item of work.  Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until the
Date of Substantial completion is determined.

B. Verify that documents are in proper form, contain full information, and are notarized.

C. Co-execute submittals when required.

D. Retain warranties until time specified for submittal.

1.5 TIME OF SUBMITTALS

A. For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within ten days after acceptance.
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B. Make other submittals within ten days after Date of Substantial Completion, prior to final
Application for Payment.

C. For items of Work for which acceptance is delayed beyond Date of Substantial Completion,
submit within ten days after acceptance, listing the date of acceptance as the beginning of the
warranty period.

PART 2 PRODUCTS

2.1 NOT USED.

PART 3 EXECUTION

3.1 NOT USED.

END OF SECTION
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SECTION 01 78 00

CLOSEOUT SUBMITTALS

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Project record documents.

B. Operation and maintenance data.

C. Warranties and bonds.

1.2 RELATED REQUIREMENTS

A. Section 01 30 00 - Administrative Requirements:  Submittals procedures, shop drawings,
product data, and samples.

B. Individual Product Sections:  Specific requirements for operation and maintenance data.

C. Individual Product Sections:  Warranties required for specific products or Work.

1.3 SUBMITTALS

A. Project Record Documents:  Submit documents to Architect with claim for final Application for
Payment.

B. Operation and Maintenance Data:
1. For equipment, or component parts of equipment put into service during construction and

operated by Owner, submit completed documents within ten days after acceptance.
2. Submit one copy of completed documents 15 days prior to final inspection.  This copy will

be reviewed and returned after final inspection, with Architect comments.  Revise content of
all document sets as required prior to final submission.

3. Submit two sets of revised final documents in final form within 10 days after final inspection.

C. Warranties and Bonds:
1. For equipment or component parts of equipment put into service during construction with

Owner's permission, submit documents within 10 days after acceptance.
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final

Application for Payment.
3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion,

submit within 10 days after acceptance, listing the date of acceptance as the beginning of
the warranty period.

PART 2  PRODUCTS - NOT USED

PART 3  EXECUTION

3.1 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Specifications.
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3. Addenda.
4. Change Orders and other modifications to the Contract.

B. Ensure entries are complete and accurate, enabling future reference by Owner.

C. Store record documents separate from documents used for construction.

D. Record information concurrent with construction progress.

E. Specifications:  Legibly mark and record at each product section description of actual products
installed, including the following:

1. Manufacturer's name and product model and number.
2. Changes made by Addenda and modifications.

F. Record Drawings:  Legibly mark each item to record actual construction including:
1. Measured depths of foundations in relation to finish first floor datum.
2. Measured horizontal and vertical locations of underground utilities and appurtenances,

referenced to permanent surface improvements.
3. Measured locations of internal utilities and appurtenances concealed in construction,

referenced to visible and accessible features of the Work.
4. Field changes of dimension and detail.
5. Details not on original Contract drawings.

3.2 OPERATION AND MAINTENANCE DATA

A. Source Data:  For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation.  Delete inapplicable information.

C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams.  Do not use Project Record Documents as
maintenance drawings.

D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.3 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

A. For Each Product, Applied Material, and Finish:

B. Instructions for Care and Maintenance:  Manufacturer's recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and
recommended schedule for cleaning and maintenance.

C. Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

3.4 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS

A. For Each Item of Equipment and Each System:
1. Description of unit or system, and component parts.
2. Identify function, normal operating characteristics, and limiting conditions.
3. Include performance curves, with engineering data and tests.
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4. Complete nomenclature and model number of replaceable parts.

B. Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

C. Operating Procedures:  Include start-up, break-in, and routine normal operating instructions and
sequences.  Include regulation, control, stopping, shut-down, and emergency instructions. 
Include summer, winter, and any special operating instructions.

D. Maintenance Requirements:  Include routine procedures and guide for preventative
maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and
alignment, adjusting, balancing, and checking instructions.

E. Provide servicing and lubrication schedule, and list of lubricants required.

F. Include manufacturer's printed operation and maintenance instructions.

G. Include sequence of operation by controls manufacturer.

H. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams
required for maintenance.

I. Include test and balancing reports.

J. Additional Requirements:  As specified in individual product specification sections.

3.5 ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

A. Assemble operation and maintenance data into durable manuals for Owner's personnel use,
with data arranged in the same sequence as, and identified by, the specification sections.

B. Where systems involve more than one specification section, provide separate tabbed divider for
each system.

C. Binders:  Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic
covers; 2 inch maximum ring size.  When multiple binders are used, correlate data into related
consistent groupings.

D. Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

E. Project Directory:  Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants, Contractor and subcontractors, with names of responsible parties.

F. Tables of Contents:  List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

G. Dividers:  Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

H. Text:  Manufacturer's printed data, or typewritten data on 20 pound paper.



JACKSON PLANETARIUM
EXHIBIT FABRICATION
JRA
CDFL 20.152

01 78 00 - 4 CLOSEOUT SUBMITTALS

I. Drawings:  Provide with reinforced punched binder tab.  Bind in with text; fold larger drawings to
size of text pages.

3.6 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work.  Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

B. Verify that documents are in proper form, contain full information, and are notarized.

C. Co-execute submittals when required.

D. Retain warranties and bonds until time specified for submittal.

END OF SECTION


