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SECTION 0 - ADVERTISEMENT FOR QUALIFICATIONS

REQUEST FOR QUALIFICATIONS FOR MECHANICAL ENGINEERING SERVICES
RFQ Number: 26-01

The Jackson Redevelopment Authority (JRA) hereby gives notice that it is soliciting Statements of Qualifications from
qualified mechanical engineering firms to assess the existing heating, ventilation, and air conditioning (HVAC) system
serving Union Station in Jackson, Mississippi; evaluate options for repair, replacement, modernization, and code-
compliant operation; prepare an independent cost estimate; and develop technical specifications and procurement-
ready documents to support JRA in conducting the proper Federal Transit Administration (FTA) compliant
procurement process for the selection of a contractor to replace or substantially upgrade the Union Station HVAC
system.

Funding for this project is provided through FTA funds awarded to JRA through the Mississippi Department of
Transportation (MDOT). The selected firm must perform the work in a manner that supports JRA’s compliance with all
applicable federal, state, and local requirements, including current FTA third-party contracting guidance, applicable
provisions of 2 CFR Part 200, 2 CFR Part 1201, the FTA Master Agreement incorporated into the award, and any MDOT
pass-through requirements.

Submission Deadline

Statements of Qualifications must be received electronically via www.centralbidding.com no later than 2:00 p.m.
Central Time on July 6, 2026. Late submissions will not be considered.

Obtaining RFQ Documents

e Central Bidding Website: www.centralbidding.com

e Jackson Redevelopment Authority website: www.jrams.org
Contact

Valerie Clark, Grants and Contracts Administrator

Jackson Redevelopment Authority | 601-960-1815 | Bids@jrams.org
Publication Locations and Dates

Notices for Request for Qualifications will be published in the Clarion Ledger on June 4, 2026, and June 11, 2026.
Notice will also be posted at the JRA office located at Union Station Building, 300 W. Capital Street, Jackson, MS
39201

SECTION 1 - GENERAL INFORMATION

1.1 Purpose

JRAis issuing this RFQ to procure professional mechanical engineering services for Union Station. The selected firm
will conduct a comprehensive HVAC system assessment and provide technical deliverables that will allow JRA to
proceed with a separate FTA-compliant procurement for construction, equipment purchase, installation,
commissioning, and related HVAC replacement work.

This RFQ is for professional engineering services only. The selected engineering firm will not be selected to perform
the eventual HVAC replacement construction contract. To protect full and open competition and avoid organizational
conflicts of interest, the selected firm may be restricted from bidding as a prime contractor, subcontractor, supplier,
or team member on the subsequent HVAC replacement procurement unless JRA, MDOT, and applicable federal
requirements determine that participation is permissible and competition is not impaired.

Important Procurement Structure
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o Phase 1: Select a qualified mechanical engineering firm through this RFQ to assess the HVAC system and prepare technical
documents, specifications, and an independent cost estimate.

e Phase 2: Use the engineer’s final FTA-ready specifications, drawings, cost estimate, and procurement recommendations to
issue a separate competitive procurement for the HVAC replacement contractor.

e Priceis notan evaluation factor for this RFQ if procured as architectural and engineering services under qualifications-based
selection. Fees will be negotiated after selection of the most qualified firm.

1.2 Background

The Jackson Redevelopment Authority was established to serve as a catalyst for urban renewal and economic
developmentin the City of Jackson, Mississippi. JRA manages and stewards important public and redevelopment
assets, including Union Station, a historic transportation facility and downtown landmark.

Union Station serves transportation, civic, and redevelopment functions. Reliable HVAC service is essential to
building operations, passenger and public comfort, tenant use, preservation of building systems, energy efficiency,
and long-term redevelopment goals. JRA seeks a qualified mechanical engineering firm to determine the condition of
the existing HVAC system and produce procurement-ready documents that support a sound, cost-effective, federally
compliant replacement process.

1.3 Funding Source and Federal Interest

This project will be funded with Federal Transit Administration funds awarded to JRA through the Mississippi
Department of Transportation. The selected firm must recognize that its work product will be used to support an FTA-
assisted third-party procurement. Deliverables must be complete, objective, competition-neutral, and sufficient for
JRA to solicit, evaluate, and award a subsequent HVAC replacement contract in accordance with applicable FTA and
MDOT requirements.

1.4 General Submission Information

Statements of Qualifications must be submitted electronically through www.centralbidding.com. No physical copies
will be accepted unless JRA issues an addendum allowing an alternate submission method. Submissions that do not
follow the RFQ instructions or fail to include required documentation may be found nonresponsive.

1.5 Questions and Addenda

All questions regarding this RFQ must be submitted in writing to Bids@jrams.org by June 29, 2026. JRA will post
responses and any required addenda through the Central Bidding portal. No oral interpretation, clarification, or
change shall be binding unless issued by written addendum.

SECTION 2 - RULES GOVERNING COMPETITION

2.1 Examination of RFQ

Firms are responsible for examining all RFQ instructions, terms, conditions, scope requirements, federal
requirements, and attachments. Failure to provide requested information may result in disqualification.

2.2 Qualifications-Based Selection

Because the scope includes professional mechanical engineering services, JRA intends to use a qualifications-based
selection process consistent with federal requirements for architectural and engineering services, when applicable.
Price shall not be used as an evaluation factor. Compensation will be negotiated with the most qualified firm after
selection.
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2.3 Proposal Acceptance Period

Statements of Qualifications must remain valid for a minimum of 120 days from the submission deadline unless
extended by mutual agreement.

2.4 Confidentiality and Public Records

Submissions may be subject to the Mississippi Public Records Act and federal grant documentation requirements.
Proposers must clearly identify proprietary information and provide a justification for any requested exemption from
disclosure.

2.5 Signature Requirements

Each submission must be signed by an authorized representative of the firm. The signature certifies that the firm
agrees to be bound by the terms and conditions of this RFQ and that all information submitted is true and accurate.

2.6 Modification or Withdrawal

Proposers may modify or withdraw their submissions before the deadline through the method allowed by Central
Bidding. After the deadline, submissions may not be modified except as allowed by JRA for clarification.

2.7 Late Submissions

Late submissions will not be accepted. JRA is not responsible for delays caused by electronic submission issues,
internet connectivity, or third-party platforms.

2.8 Rejection of Submissions

JRA reserves the right to reject any or all submissions, waive minor informalities, cancel or reissue the RFQ, request
clarifications, and take any action deemed in the best interest of JRA and consistent with applicable procurement
requirements.

2.9 News Releases

Firms shall not issue press releases, public statements, or promotional materials concerning this RFQ, Union Station,
JRA, MDOT, or FTA without prior written approval from JRA.

2.10 Organizational Conflict of Interest

Proposers must disclose any actual, apparent, or potential organizational conflict of interest. The selected firm must
prepare specifications and cost estimates in a manner that does not unfairly favor a particular manufacturer,
supplier, contractor, or proprietary solution unless a written justification and approved exception is documented by
JRA.

SECTION 3 - SCOPE OF WORK AND REQUIRED DELIVERABLES

3.1 Project Objective

The objective of this engagement is to provide JRA with a technically sound, procurement-ready foundation for
replacing or substantially upgrading the HVAC system at Union Station using FTA funds. The selected engineer must
assess existing conditions, determine needs, evaluate options, recommend a preferred approach, prepare an
independent cost estimate, and develop technical specifications suitable for use in a later FTA-compliant
procurement for HVAC replacement.
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3.2 General Scope of Services

A. Project Kickoff and Document Review

Meet with JRA and as needed, MDOT representatives to confirm project goals, grant requirements, known HVAC
issues, operational constraints, building access, schedule expectations, and procurement objectives.

Review available as-built drawings, prior maintenance records, utility data, equipment lists, prior assessments,
historic preservation documentation, tenant or facility complaints, and any existing capital improvement plans.
Prepare a work plan identifying investigation methods, data needs, schedule, deliverables, and decision points.

B. Existing Conditions Assessment

Conduct a thorough on-site assessment of HVAC equipment, controls, distribution systems, ventilation, exhaust,
ductwork, piping, insulation, electrical interfaces, drainage/condensate systems, equipment access, and related
building conditions.

Document system age, capacity, performance concerns, useful life, apparent deficiencies, code issues, safety
issues, indoor air quality concerns, energy efficiency limitations, and operational risks.

Identify any conditions requiring additional specialty review, such as structural support for rooftop equipment,
environmental concerns, fire/life safety impacts, electrical capacity, or historic preservation coordination.
Photograph and inventory of major equipment and observed deficiencies.

C. Code, Standards, and Regulatory Review

Identify applicable mechanical, energy, electrical, building, fire/life safety, accessibility, and local permitting
requirements relevant to the HVAC replacement project.

Consider the operational context of Union Station as a public transportation and historic facility.

Identify federal requirements that may affect the subsequent procurement or construction contract, including
Buy America/Build America Buy America, Davis-Bacon, DBE, civil rights, access to records, and other FTA third-
party contract provisions as applicable.

D. Alternatives Analysis

Evaluate reasonable alternatives for repair, replacement, phased replacement, system modernization,
equipment type, controls, efficiency improvements, resiliency, maintenance access, and lifecycle cost
considerations.

Identify pros, cons, approximate cost ranges, implementation constraints, occupant impacts, utility impacts,
and schedule considerations for each alternative.

Recommend a preferred approach that is practical, competitively procurable, FTA-eligible, and aligned with JRA’s
budget and operational needs.

E. Independent Cost Estimate

Prepare an independent cost estimate for the HVAC replacement project before JRA receives bids or proposals
for the subsequent construction/equipment procurement.

Estimate costs in sufficient detail to support JRA’s cost or price analysis, budget planning, grant documentation,
and procurement file.

Include assumptions, quantities, unit costs, equipment costs, labor, permitting, testing and balancing,
commissioning, controls, demolition, disposal, mobilization, contingencies, escalation, general conditions,
overhead and profit, and any recommended alternates or allowances.

Provide the estimate in both PDF and editable spreadsheet format.

F. Technical Specifications and Procurement-Ready Documents

Prepare technical specifications, drawings, performance requirements, equipment requirements, installation
requirements, testing and balancing requirements, commissioning requirements, warranty requirements,
closeout requirements, and acceptance criteria for use in a later HYAC replacement procurement.
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Develop specifications that maximize full and open competition. Brand names may be used only when

accompanied by “or approved equal” language unless JRA approves a written sole-source or compatibility

justification.

e I|dentify recommended bid alternates, unit prices, allowances, phasing requirements, owner-furnished
information, shutdown restrictions, site access requirements, and coordination requirements.

e Provide procurement language and technical evaluation considerations for JRA’s use in the subsequent

solicitation, while allowing JRA and counsel to finalize legal and administrative terms.

G. FTA Procurement Support

e AssistJRAin determining the appropriate procurement method for the subsequent HVAC replacement contract
based on the final scope, estimated cost, contract type, and federal requirements.

e Prepare arecommended federal clauses checklist for the subsequent HVAC replacement procurement based on

contract type and value.

e SupportJRA in responding to technical questions during the later procurement, reviewing technical substitutions

or “approved equal” requests, and preparing addendum language if requested.

e Assist with technical evaluation of bids or proposals, responsibility review, and recommendation documentation

as requested by JRA, without making the final award decision.

u

. Meetings, Reporting, and Closeout

e Attend meetings with JRA at key milestones, including kickoff, existing conditions findings, alternatives review,
draft deliverables review, and final deliverables closeout.

e Provide concise written progress updates, issue logs, and action items.

e Submitfinal signed and sealed engineering documents when required by Mississippi law and the nature of the
deliverable.

e Provide all final documents in editable and PDF formats.

3.3 Required Deliverables

Deliverable Minimum Content Format

Project Work Plan Approach, schedule, requested PDF
documents, site investigation plan, key
decision points.

Existing Conditions Report Equipment inventory, photos, PDF
deficiencies, code concerns,
operational risks, repair/replacement
findings.

Alternatives Analysis Options considered, pros/cons, cost PDF
ranges, lifecycle considerations,
recommended approach.

Independent Cost Estimate Detailed cost estimate, assumptions, PDF
quantities, contingencies, alternates,
and budgetary notes.

Draft Specifications and Drawings Technical specifications, PDF
drawings/schedules, performance
criteria, testing, commissioning,
warranty, closeout requirements.

FTA Procurement Support Package Procurement method recommendation, | PDF
federal clauses checklist, technical
bid/proposal requirements, evaluation
considerations.

Final Procurement-Ready Package Final sealed documents, final PDF
Independent Cost Estimate ( ICE), final
specifications, addendum-ready
technical language, final checklist.
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3.4 Proposed RFQ Schedule

Milestone

Date

RFQ Issued

June 4, 2026

Advertisement Dates

June 4, 2026, and June 11, 2026

Optional Pre-Submittal Meeting / Site Visit

June 16, 2026, at 2:00 p.m. (proposed)

Deadline for Questions

June 29, 2026

Addendum / Responses Posted

July 1, 2026

SOQ Submission Deadline and Opening

July 6, 2026, at 2:00 p.m.

Evaluation Period

July 8,2026 - July 10, 2026

Interviews, if conducted

July 13, 2026 - July 15, 2026

Board Authorization / Notice of Intent to Award

July 22, 2026

Contract Negotiation and Execution

July 23, 2026 - July 29, 2026

Anticipated Notice to Proceed

August 3, 2026

SECTION 4 - PROPOSAL AND SUBMISSION REQUIREMENTS

Statements of Qualifications must be clear, concise, and organized using the sections below. JRA may reject
submissions that exceed page limits, omit required information, or fail to demonstrate the proposer’s ability to

perform the work.

4.1 Cover Letter (1 page)

e Signed by an authorized representative.

e |dentify the primary point of contact.

e Confirm understanding that this is an FTA-assisted professional engineering services procurement.

4.2 Firm Profile and Licensure (2 pages)

e Firm name, address, website, and ownership structure.

e Mississippi professional engineering licensure and certificate of authority, if applicable.
e Description of mechanical engineering practice areas, office location performing the work, and capacity to meet

the schedule.

4.3 Relevant Experience and Past Performance (4 pages)

e Atleast three similar HVAC assessments, replacement design, public facility, transit facility, historic building, or
federally funded projects completed within the last seven years.

e Foreach project, identify client, location, budget, scope, role, schedule, and reference contact.

e Describe experience preparing cost estimates, technical specifications, commissioning requirements, and

procurement-ready documents.

4.4 Project Approach and Methodology (5 pages)

e Describe how the firm will assess existing conditions and document deficiencies.
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Describe approach to alternatives analysis, lifecycle considerations, energy efficiency, controls, maintenance
access, phasing, and occupant impacts.

Describe approach to preparing a detailed independent cost estimate and technical specifications that support
FTA-compliant procurement.

Identify anticipated risks and how the firm will help JRA control scope, cost, schedule, and procurement
compliance risks.

4.5 Project Team and Key Personnel (4 pages, excluding resumes)

Identify project manager, lead mechanical engineer, cost estimator, electrical/controls support, commissioning
support, and any subconsultants.

Provide resumes for key personnel as an attachment.

Identify which deliverables will be signed and sealed and by whom.

4.6 Work Plan and Schedule (3 pages)

Provide a proposed schedule from notice to proceed through final procurement-ready deliverables.
Identify meetings, review milestones, and JRA decision points.
State assumptions about access, required documents, and turnaround time for JRA reviews.

4.7 Federal Compliance, DBE, and Conflict Disclosures (2 pages)

Discuss the firm’s ability to comply with FTA-assisted contract requirements.

Discuss DBE participation and outreach approach, if applicable.

Disclose actual, apparent, or potential conflicts of interest, including relationships with HVAC contractors,
suppliers, manufacturers, or firms likely to compete for the later replacement contract.

4.8 References

Provide at least three references for similar work, including name, organization, phone, email, and project
description.

4.9 Fee Information

Do notinclude fee or cost information in the technical qualifications package if JRA conducts this as
qualifications-based A&E selection.

After selection, JRA will request a detailed cost proposal from the most qualified firm and will negotiate a fair and
reasonable price.

4.10 Required Attachments

Completed RFQ Submittal Form.

Proof of insurance, including general liability and professional liability/errors and omissions.
Mississippi professional engineering licenses and firm registration.

DBE information, if applicable.

Non-collusion affidavit, conflict of interest certification, and federal compliance certifications.

SECTION 5 - EVALUATION CRITERIA AND SELECTION PROCESS

JRA will evaluate Statements of Qualifications based on the criteria below. Cost will not be scored for this RFQ if JRA
proceeds under qualifications-based selection for professional engineering services.

Criterion

Points

Evaluation Considerations

Relevant Experience and Past
Performance

30 points

Experience assessing, designing,
estimating, and developing
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specifications for HVAC replacement
projects, especially in public facilities,
historic buildings, transit-related
facilities, and federally assisted
projects.

Project Approach and Understanding 30 points Understanding of Union Station’s
operational and historic context,
approach to HVAC assessment,
alternatives analysis, cost estimating,
procurement-ready specifications, and
FTA-compliant implementation.

Qualifications of Key Personnel 20 points Licensure, technical credentials,
availability, and relevant experience of
the project manager, lead mechanical
engineer, cost estimator,
controls/electrical support,
commissioning support, and
subconsultants.

Federal Compliance and Procurement 10 points Demonstrated ability to prepare
Support Capacity objective, competition-neutral
deliverables that support FTA third-party
procurement, cost analysis, DBE
considerations, and federal clause
identification.

References and Client Feedback 10 points Quality of references, client
satisfaction, ability to meet schedule
and budget, responsiveness, and
performance on similar projects.

5.2 Evaluation Committee

JRA will establish an evaluation committee to review and score submissions. Committee members may include JRA
staff, technical advisors, individuals with public sector procurement experience, and others deemed appropriate by
JRA.

5.3 Interviews

JRA may conduct interviews with shortlisted firms. Interviews may be used to clarify qualifications, assess team
communication, review methodology, and confirm the proposer’s understanding of federal procurement constraints.

5.4 Final Ranking and Negotiation

The highest-ranked firm will be invited to negotiate scope, level of effort, schedule, and compensation. If JRA cannot
reach a fair and reasonable agreement with the highest-ranked firm, JRA may terminate negotiations and proceed to
the next highest-ranked firm.

5.5 Contract Award

Contract award is subject to approval by JRA, availability of funds, MDOT or FTA review if required, successful
negotiation, completion of required certifications, and execution of a written contract.

SECTION 6 - CONTRACT NEGOTIATION PROCESS

6.1 Negotiation Objectives

e Finalize the detailed scope of work, deliverables, schedule, meetings, and project assumptions.
e Negotiate a fair and reasonable price based on the agreed scope and level of effort.
e Confirm payment milestones tied to accepted deliverables.
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e Confirm federal, state, local, MDOT, insurance, indemnification, and professional licensing requirements.

6.2 Cost Proposal Requirements After Selection

e Detailed labor categories, hourly rates, estimated hours, direct costs, subconsultant costs, and total not-to-
exceed amount.

e Narrative explaining assumptions, exclusions, deliverable review periods, and optional services.

e Certification that costs are current, accurate, and complete to the extent required for JRA’s cost analysis.

6.3 Failure to Reach Agreement

o IfJRA and the selected firm cannot reach agreement, JRA may end negotiations in writing and begin negotiations
with the next highest-ranked firm.

e Afirm whose negotiations are terminated may not be brought back into negotiation unless JRA determines that
doing so is lawful and in the best interest of the project.

6.4 Contract Execution

e No work may begin until a written contract is fully executed and JRA issues a notice to proceed.
e Thefinal contract willinclude the negotiated scope, schedule, compensation, insurance, federal clauses,
reporting obligations, and deliverable acceptance requirements.

SECTION 7 - FEDERAL TRANSIT ADMINISTRATION REQUIREMENTS

The following provisions are included to alert proposers that the work is supported with FTA funds awarded to JRA
through MDOT. JRA will finalize all required clauses and certifications based on the specific grant agreement, FTA
Master Agreement incorporated into the award, current FTA third-party contract provisions matrix, contract amount,
and contract type.

7.1 Applicable Guidance

e FTA Circular 4220.1G, Third-Party Contracting Guidance, and any later applicable version or superseding legal
requirement.

e FTA Award Management Requirements, including current FTA Circular 5010.1F where applicable.

e 2 CFRPart200and 2 CFR Part 1201, including procurement standards, cost principles, documentation, and
oversight requirements.

e FTA Master Agreement applicable to the award.

e MDOT pass-through requirements and any grant-specific conditions.

7.2 Independent Cost Estimate and Cost/Price Analysis Support

e The selected engineer’s construction-phase Independent Cost Estimate will be prepared before receipt of bids or
proposals for the subsequent HVAC replacement procurement.

e The estimate must be independent, documented, and sufficiently detailed to support JRA’s determination that
proposed prices are fair and reasonable.

e The selected engineer may also assist JRA with technical review of bid prices, proposal prices, alternates, and
substitutions after the subsequent procurement is issued.

7.3 Full and Open Competition

Specifications must not unduly restrict competition.
Product descriptions must be based on performance, quality, compatibility, and functional requirements
whenever possible.
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e Anyuse of brand names must include “or approved equal” language unless a written, approved justification
supports another approach.

e The engineer must disclose any potential bias, proprietary relationship, or conflict involving specific equipment,
suppliers, manufacturers, or contractors.

7.4 DBE and Civil Rights

e The selected firm must comply with applicable civil rights, nondiscrimination, Equal Employment Opportunity,
Title VI, ADA, and DBE requirements.

e The firm must cooperate with JRA and MDOT in documenting DBE participation, outreach, and subcontracting
information, if applicable.

7.5 Federal Clauses

e The final contract will include applicable FTA-required clauses, which may include, but are not limited to, no
federal government obligation to third parties, program fraud and false or fraudulent statements, access to
records, federal changes, civil rights, incorporation of FTA terms, energy conservation, termination, suspension
and debarment, lobbying restrictions, clean air and clean water requirements if thresholds apply, and other
clauses required by the current matrix.

e Forthe later HVAC replacement procurement, additional clauses may apply based on contract value and
construction/equipment scope, including Buy America/Build America Buy America, Davis-Bacon prevailing wage,
bonding, cargo preference, seismic safety, recovered materials, and other requirements.

7.6 Records, Audit, and Retention

e The selected firm must maintain project records sufficient to document work performed, costs, deliverables,
assumptions, and compliance.

e Records must be made available to JRA, MDOT, FTA, the U.S. Department of Transportation, the Comptroller
General, and other authorized representatives as required by the contract and federal law.

e Record retention shall follow the contract and applicable federal award requirements.

7.7 No Obligation by the Federal Government

o The Federal Governmentis not a party to this contract and shall not be subject to any obligations or liabilities to
the selected firm, subcontractors, or any other party arising from the contract.

7.8 Review by JRA, MDOT, or FTA

e JRA may submit solicitation documents, contract documents, deliverables, or procurement documentation to
MDOT or FTA for review.

e No review, concurrence, or approval by MDOT or FTA shall relieve the selected firm of its professional
responsibility for accuracy, completeness, and compliance of its work product.
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SECTION 8 - RFQ SUBMITTAL FORMS AND CERTIFICATIONS

8.1 RFQ Submittal Form

Firm/Individual Name

Primary Contact Person

Title/Position

Address

City, State, ZIP

Phone Number

Email Address

Website

Mississippi PE License / Firm COA

8.2 Certifications

e This Statement of Qualifications is made in good faith and complies with the requirements of this RFQ.

e The proposer understands that JRA may reject any or all submissions and may waive minor irregularities
consistent with applicable law.

e The proposer agrees to comply with applicable federal, state, local, FTA, and MDOT requirements.

e The proposer has disclosed all actual, apparent, or potential conflicts of interest.

e The proposer understands that the selected firm may be restricted from competing for the subsequent HVAC
replacement construction contract to avoid unfair competitive advantage or organizational conflict of interest.

e The proposer certifies that it is not suspended, debarred, or otherwise excluded from participation in federally
assisted contracts.

Authorized Signature:

Name (Print):

Title:

Date:
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ATTACHMENT A - DELIVERABLE CHECKLIST

Page # ltem

Project kickoff agenda and work plan

Document request list

Existing conditions field notes and photo
log

Equipment inventory

Existing Conditions Report

Code and regulatory review summary

Alternatives Analysis

Recommended HVAC replacement
approach

Independent Cost Estimate in PDF and
Excel

Draft technical specifications

Draft drawings/schedules, as applicable

Commissioning/testing/balancing
requirements

Warranty and closeout requirements

FTA procurement support memorandum

Federal clauses checklist for later HVAC
replacement procurement

Final procurement-ready package
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ATTACHMENT B - FEDERAL CONTRACT CLAUSES CHECKLIST

This checklist is provided for planning purposes only. JRA must confirm the final clause set against the applicable FTA
award, Master Agreement, current FTA Third-Party Contract Provisions Matrix, MDOT requirements, contract amount,
and contract type before issuing the final solicitation or contract.

Contract / Procurement Type Clauses / Certifications to Confirm

All FTA-Assisted Third-Party Contracts No Federal Government Obligation to Third Parties; Program
Fraud and False or Fraudulent Statements; Access to Records
and Reports; Federal Changes; Civil Rights; Incorporation of
FTA Terms; Energy Conservation; Seat Belt Use; Distracted
Driving; and other clauses required by the current award.
Professional Services Contract Termination provisions; Suspension and Debarment if
threshold applies; Lobbying certification if threshold applies;
Clean Air/Clean Water if threshold applies; Byrd Anti-Lobbying
restrictions if applicable.

Subsequent HVAC Replacement Contract Potential additional requirements may include Buy
America/Build America Buy America, Davis-Bacon, bonding,
cargo preference, recovered materials, seismic safety,
contract work hours and safety standards, and other
construction/equipment-specific clauses.
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ATTACHMENT C - CONFLICT OF INTEREST AND ORGANIZATIONAL CONFLICT
CERTIFICATION

The undersigned certifies that the proposer has reviewed the RFQ and has disclosed below all actual, apparent, or
potential conflicts of interest, including relationships with HVAC contractors, equipment manufacturers, suppliers,

vendors, consultants, or other entities that may compete for or benefit from the subsequent Union Station HVAC
replacement procurement.

Disclosure Statement:

The undersigned further certifies that the proposer will prepare all specifications, cost estimates, and procurement
support documents in a manner that is objective, competition-neutral, and consistent with applicable federal
procurement standards.

Authorized Signature:

Name (Print):

Title:

Date:
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